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PAGE : 110 -1
VENDOR RANKING

CALL ORDER : 110 CONTRACT ID : IR-28493-A COUNTIES : MONROE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 06/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 4453002
4453002
4453002
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1875662 CRIDER & CRIDER, INC. $ 12,098,737.72 100.0000%

2 35-1357381 DAVE O "MARA CONTRACTOR $ 12,284,652.38 101.5366%



CALL ORDER : 110
LETTING DATE : 05/02/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

IR-28493-A
: SEYMOUR DISTRICT

ROUTE : 48

COUNTIES : MO

DATE : 11/01/07
PAGE : 110 -2

NROE

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001  TRAFFIC SIGNAL MODERNIZATIO

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 34.000 MOS
FIELD OFFICE, B

0003 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0004 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0006 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0007 201-52370 LUMP
CLEARING RIGHT OF WAY

0008 202-01300 1.000 EACH
TRAFFIC SIGNAL EQUIPMENT, REMOVE

0009 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 118

0010 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 125

0011 202-03000 LUMP

HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 15

0012 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 55

0013 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 59

0014 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 62

0015 202-03000 LUMP

HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 67
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( 1 ) 35-1875662
CRIDER & CRIDER,

UNIT PRICE

200000.

1200.

1.

1.

1.

600000.

242000.

6200.

1000.

1000.

2000.

1000.

5500.

1500.

1500.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

INC.

| 2 ) 35-1357381 1C )
IDAVE O MARA CONTRACTOR |
| |

AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
____________________________ e

| |
200000.00] 115000.00000 115000.00]
| |
40800.00] 1375.00000 46750.00]
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
| |
1.00] 1.00000 1.00]
| |
600000.00] 600000 .00000 600000.00]
| |
242000.00] 220000.00000 220000.00]
| |
6200.00] 8500.00000 8500.00]
| |
1000.00] 265.00000 265.00]
| |
| |
1000.00] 525.00000 525.00]
| |
| |
2000.00] 1300.00000 1300.00]
| |
| |
1000.00] 785.00000 785.00]
| |
| |
5500.00] 1800.00000 1800.00]
| |
| |
1500.00] 1325.00000 1325.00]
| |
| |
1500.00] 265.00000 265.00]
| |
| |
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TABULATION OF BIDS
ROUTE : 48
CALL ORDER : 110 CONTRACT ID : IR-28493-A COUNTIES : MONROE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1875662 l 2 ) 35-1357381 | )
ICRIDER & CRIDER, INC. IDAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0016 202-51330 LUMP |  18000.00000 18000.00] 650000000 6500.00]
PRESENT STRUCTURE, REMOVE , NO. 126 | | |
0017 203-02000 31695.000 m3 | 19.50000 618052.50]| 15.75000 49919625
EXCAVATION, COMMON I | |
0018 203-02020 2438.500 m3 | 9.00000 21946.50] 9.00000 21946.50]
EXCAVATION, UNCLASSIFIED | | |
0019 205-06931 88.000 Mg | 60.00000 5280.00] 85.00000 7480.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0020 205-06933 15.000 EACH | 180.00000 2700.00] 105.00000 1575.00]
TEMPORARY DITCH INLET PROTECTION I I |
0021 205-06937 2071.000 m I 4.50000 9319.50] 4.50000 9319.50]
TEMPORARY SILT FENCE I | |
0022 206-51847 LUMP |  35000.00000 35000.00] 9000.00000 9000.00]
TEMPORARY SHORING OF EXISTING STRUCTURE | I |
0023 207-08267 5832.000 m2 | 5.00000 29160.00] 7.50000 43740.00]
SUBGRADE TREATMENT, TYPE I11A I | |
0024 207-08268 75183.000 m2 | 9.00000 676647.00] 13.10000 984897.30]
SUBGRADE TREATMENT, TYPE IV I I |
0025 211-02060 1982.000 m3 | 2400000 47568.00] 35.00000 69370.00]
B BORROW FOR STRUCTURE BACKFILL I | |
0026 211-07454 3368.500 m3 | 30.00000 101055.00]| 35.00000 117897.50]
STRUCTURE BACKFILL | | |
0027 301-07448 5431.000 Mg | 28.50000 154783.50]| 26.50000 143921 .50
COMPACTED AGGREGATE, NO. 53, BASE I | |
0028 303-07449 549.000 Mg | 40.00000 21960.00] 31.00000 17019.00]
COMPACTED AGGREGATE, NO. 73 | | |
0029 303-08210 500.000 Mg | 45_00000 22500.00] 26.50000 13250.00]
COMPACTED AGGREGATE NO. 53, TEMPORARY | I |
FOR DRIVEWAYS I I |
0030 306-08033 2370.000 m2 | 8.00000 18960.00] 4.00000 9480.00]|
MILLING, ASPHALT, 25 mm | I |
0031 401-06264 LUMP |  10000.00000 10000.00] 1400.00000 1400.00]
PROFILOGRAPH, HMA I I |
0032 401-07334 6291.000 Mg | 65.50000 412060.50] 67.75000 42621525
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0033 401-07403 10423.000 Mg | 48_60000 506557.80] 4775000 49769825
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I |
0034 401-07424 29464.000 Mg | 4200000 1237488.00| 43_.25000 1274318.00]|
I I |

QC/QA-HMA, 3, 64, BASE, 19.0 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
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TABULATION OF BIDS
ROUTE : 48
CALL ORDER : 110 CONTRACT ID : IR-28493-A COUNTIES : MONROE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1875662 l 2 ) 35-1357381 | )
ICRIDER & CRIDER, INC. IDAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0035 401-07429 11623.000 Mg | 45.00000 523035.00] 48.50000 563715.50]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm I | |
0036 402-07432 563.000 Mg | 70.00000 39410.00] 62.00000 34906.00]
HMA SURFACE, TYPE A I I |
0037 402-07435 890.000 Mg | 49.00000 43610.00] 51.00000 45390.00]|
HMA INTERMEDIATE, TYPE A | I |
0038 402-07440 2857.000 Mg | 4275000 122136.75] 4600000 131422.00]
HMA BASE, TYPE A I I |
0039 406-05520 62.000 Mg | 225.00000 13950.00] 340.00000 21080.00]
ASPHALT FOR TACK COAT I I |
0040 603-06045 40.000 m I 80.00000 3200.00] 80.00000 3200.00]
FENCE, CHAIN LINK, 1220 mm I I |
0041 604-06070 5996.000 m2 | 40.00000 239840.00]| 39.50000 236842.00]
SIDEWALK, CONCRETE I I |
0042 604-07894 57.000 m2 | 185.00000 10545.00] 215.00000 12255.00]
CURB RAMP, CONCRETE, A I I |
0043 604-07897 13.000 m2 | 260.00000 3380.00] 215.00000 2795.00]
CURB RAMP, CONCRETE, C I | |
0044 604-07901 897.000 m2 | 195.00000 174915.00] 215.00000 192855.00]
CURB RAMP, CONCRETE, G | | |
0045 604-07902 77.000 m2 | 175.00000 13475.00] 215.00000 16555.00]
CURB RAMP, CONCRETE, H | | |
0046 604-44251 15.000 m3 | 850.00000 12750.00] 1000.00000 15000.00]
STEPS, CONCRETE I I |
0047 605-06120 167.000 m | 51.00000 8517.00] 71.00000 11857.00]
CURB, CONCRETE | | |
0048 605-06140 5143.000 m I 4400000 226292.00] 4200000 216006.00]
CURB AND GUTTER, CONCRETE I I |
0049 605-09131 21.000 m | 82.00000 1722.00] 215.00000 4515.00]
CURB AND GUTTER TURNOUT, CONCRETE | I |
0050 605-96305 1322.000 m I 40.00000 52880.00] 5700000 75354.00]
CURB AND GUTTER, CONCRETE, DEPRESSED I I |
0051 607-06175 17.000 m I 115.00000 1955.00] 215.00000 3655.00]
GUTTER, CONCRETE I I |
0052 610-07486 1138.000 Mg | 89.00000 101282.00] 86.00000 97868.00]
HMA FOR APPROACHES, TYPE A I I |
0053 610-08446 4645.000 m2 | 50.00000 232250.00] 54 _50000 253152.50]
I I |

PCCP FOR APPROACHES, 150 mm



CULVERT, PRECAST BOX, REINFORCED

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 110 -5
TABULATION OF BIDS
ROUTE : 48
CALL ORDER : 110 CONTRACT ID : IR-28493-A COUNTIES : MONROE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1875662 l 2 ) 35-1357381 1C )
ICRIDER & CRIDER, INC. IDAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0054 611-02825 1.000 EACH | 360.00000 360.00] 370.00000 370.00]
MAILBOX ASSEMBLY, TRIPLE | | |
0055 611-06497 82.000 EACH | 190.00000 15580.00] 190.00000 15580.00]
MAILBOX ASSEMBLY, SINGLE I I |
0056 615-06490 112.000 EACH | 125.00000 14000.00] 130.00000 14560.00]
RIGHT OF WAY MARKER | | |
0057 615-06505 16.000 EACH | 600.00000 9600.00]| 625.00000 10000.00]
MONUMENT, B I | |
0058 615-06527 6.000 EACH | 500.00000 3000.00] 525.00000 3150.00]
MONUMENT, SECTION CORNER I I |
0059 616-02320 721.000 m2 | 3.00000 2163.00] 5.00000 3605.00]
GEOTEXTILES I | |
0060 616-06405 439.000 Mg | 25.00000 10975.00] 36.00000 15804.00]
RIPRAP, REVETMENT I I |
0061 621-01004 2.000 EACH | 750.00000 1500.00] 850.00000 1700.00]
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0062 621-06545 1.170 Mg | 355.00000 415.35] 370.00000 432.90]
FERTILIZER I | |
0063 621-06557 458.000 kg | 7.50000 3435.00] 8.25000 3778.50]
SEED MIXTURE, T | | |
0064 621-06565 22.850 Mg | 300.00000 6855.00] 350.00000 7997.50]
MULCHING MATERIAL | | |
0065 621-06567 1412.000 kL | 1.00000 1412.00] 1.00000 1412_00]
WATER I I |
0066 621-06575 75690.000 m2 | 3.25000 245992 .50 3.15000 238423.50]
SODDING, NURSERY | | |
0067 714-08514 34.000 m2 | 1500.00000 51000.00] 750.00000 25500.00]
WINGWALL I I |
0068 714-26709 315.000 m | 1800.00000 567000.00] 1650.00000 519750.00]
CULVERT, PRECAST BOX, REINFORCED | I |
CONCRETE, 2400 mm x 1500 mm , IN-LINE | | |
DETENTION SYSTEM I I |
0069 714-26717 410.000 m I 2200.00000 902000.00] 1950.00000 799500.00]
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 3000 mm x 1500 mm , IN-LINE | | I
DETENTION SYSTEM I I |
0070 714-26725 34.000 m I 2500.00000 85000.00] 2350.00000 79900.00]
I | |
| | |

CONCRETE, 3660 mm X 1830 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
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TABULATION OF BIDS
ROUTE : 48
CALL ORDER : 110 CONTRACT ID : IR-28493-A COUNTIES : MONROE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1875662 | 2 ) 35-1357381 | )
ICRIDER & CRIDER, INC. IDAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0071 715-03025 32.000 EACH | 4000.00000 128000.00] 2750.00000 88000.00]
SANITARY MANHOLE | | |
0072 715-04612 23.000 m | 65.00000 1495_00] 50.00000 1150.00]
PIPE , HDPE, 32 mm I I |
0073 715-04612 336.000 m I 60.00000 20160.00] 45.00000 15120.00]
PIPE , HDPE, 50 mm | | |
0074 715-05024 287.000 m | 300.00000 86100.00] 215.00000 61705.00]
PIPE, TYPE 2, CIRCULAR, 900 mm I I |
0075 715-05048 6036.000 m I 15.00000 90540.00] 8.50000 51306.00]
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0076 715-05053 35.000 m I 60.00000 2100.00] 108.00000 3780.00]
PIPE, UNDERDRAIN OUTLET, 150 mm | | |
0077 715-05123 7.000 m I 255.00000 1785.00] 162.00000 1134.00]
PIPE, TYPE 1, CIRCULAR, 600 mm I I |
0078 715-05125 43.000 m I 290.00000 12470.00] 170.00000 7310.00]
PIPE, TYPE 1, CIRCULAR, 750 mm | | |
0079 715-05149 748.000 m I 65.00000 48620.00] 190.00000 142120.00]
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0080 715-05151 1016.000 m I 100.00000 101600.00] 205.00000 208280.00]
PIPE, TYPE 2, CIRCULAR, 375 mm I | |
0081 715-05152 1457.000 m | 110.00000 160270.00]| 190.00000 276830.00]
PIPE, TYPE 2, CIRCULAR, 450 mm | | |
0082 715-05153 267.000 m | 125.00000 33375.00] 145.00000 38715.00]
PIPE, TYPE 2, CIRCULAR, 525 mm I I |
0083 715-05154 237.000 m I 130.00000 30810.00] 300.00000 71100.00]
PIPE, TYPE 2, CIRCULAR, 600 mm | | |
0084 715-05156 58.000 m | 235.00000 13630.00] 205.00000 11890.00]
PIPE, TYPE 2, CIRCULAR, 750 mm I I |
0085 715-05157 322.000 m I 250.00000 80500.00] 220.00000 70840.00]
PIPE, TYPE 2, CIRCULAR, 825 mm | | |
0086 715-05169 79.000 m | 130.00000 10270.00] 120.00000 9480.00]|
PIPE, TYPE 3, CIRCULAR, 375 mm I | |
0087 715-05711 650.000 m I 130.00000 84500.00] 146.00000 94900.00]
PIPE, SANITARY SEWER, 150 mm , PVC I I |
0088 715-07319 24.000 EACH | 1500.00000 36000.00] 850.00000 20400.00]
SEPTIC TANK DEACTIVATING I | |
0089 715-46005 15.000 EACH | 550.00000 8250.00] 400.00000 6000.00]
PIPE END SECTION, 375 mm I I |
0090 715-46020 3.000 EACH | 800.00000 2400.00] 600.00000 1800.00]
PIPE END SECTION, 600 mm I | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
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TABULATION OF BIDS
ROUTE : 48
CALL ORDER : 110 CONTRACT ID : IR-28493-A COUNTIES : MONROE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1875662 l 2 ) 35-1357381 | )
ICRIDER & CRIDER, INC. IDAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0091 715-46030 4.000 EACH | 100000000 4000.00] 800.00000 3200.00]
PIPE END SECTION, 750 mm | | |
0092 715-90052 LUMP | 9000.00000 9000.00]| 6500.00000 6500.00]
LIFT STATION ,RESIDENTAL I I |
0093 715-90052 LUMP |  10000.00000 10000.00] 1550.00000 1550.00]
LIFT STATION CONNECTION, NO. 1 | | |
0094 715-90052 LUMP |  12000.00000 12000.00] 1550.00000 1550.00]
LIFT STATION CONNECTION, NO. 2 I | I
0095 715-92537 1849.000 m I 140.00000 258860.00| 265.00000 489985 _00]
PIPE, PVC, 200 mm , SDR 35 I I |
0096 715-96960 39.750 m I 14500000 5763.75] 290.00000 11527.50]
PIPE, PVC, 375 mm , SDR 35 I | |
0097 715-97544 41.750 m I 350.00000 14612.50] 140.00000 5845.00|
PIPE, DUCTILE IRON, 200 mm I I |
0098 715-97751 1.000 EACH | 3500.00000 3500.00] 3800.00000 3800.00]
GRATED BOX END SECTION, Il, 6:1, 300 mm | | |
0099 716-01382 3.000 EACH | 2500.00000 7500.00] 4000.00000 12000.00]
AIR RELEASE VALVE I I |
0100 718-06529 3.000 EACH | 450.00000 1350.00] 1200.00000 3600.00]
OUTLET PROTECTOR, 2 I | |
0101 718-06532 1000.000 m | 2.50000 2500.00] 2.50000 2500.00]
VIDEO INSPECTION FOR UNDERDRAINS | | |
0102 718-52610 1357.000 m3 | 60.00000 81420.00] 48_00000 65136.00]
AGGREGATE FOR UNDERDRAINS I I |
0103 718-99153 18009.000 m2 | 2.00000 36018.00] 1.00000 18009.00]
GEOTEXTILES FOR UNDERDRAIN | | |
0104 720-03194 1.000 EACH | 7000.00000 7000.00] 2900.00000 2900.00]
MANHOLE SANITARY, DROP I I |
0105 720-45030 1.000 EACH | 1700.00000 1700.00] 1000.00000 1000.00]
INLET, E7 | | |
0106 720-45045 88.000 EACH | 2200.00000 193600.00] 1500.00000 132000.00]
INLET, J10 I I |
0107 720-45055 4.000 EACH | 2200.00000 8800.00] 1560.00000 6240.00]
INLET, M10 I I |
0108 720-45069 2.000 EACH | 2600.00000 5200.00] 1950.00000 3900.00]
INLET, P12 I | |
0109 720-45145 1.000 EACH | 2300.00000 2300.00] 1780.00000 1780.00]
INLET, J10, MODIFIED I I |
0110 720-45235 14.000 EACH | 165000000 23100.00] 1200.00000 16800.00]
| | |

CATCH BASIN, E7



TEMPORARY PAVEMENT MARKING, REMOVABLE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 110 -8
TABULATION OF BIDS
ROUTE : 48
CALL ORDER : 110 CONTRACT ID : IR-28493-A COUNTIES : MONROE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1875662 l 2 ) 35-1357381 | )
ICRIDER & CRIDER, INC. IDAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0111 720-45410 67.000 EACH | 2800.00000 187600.00] 1600.00000 107200.00]
MANHOLE, C4 | | |
0112 720-45415 8.000 EACH | 2800.00000 22400.00] 1975.00000 15800.00]
MANHOLE, D4 I I |
0113 720-45515 7.000 EACH | 2800.00000 19600.00] 1975.00000 13825.00]
MANHOLE, D4, MODIFIED | | |
0114 720-91110 1.000 EACH | 6000.00000 6000.00] 3950.00000 3950.00]
MANHOLE, N4 I | |
0115 720-93501 1.000 EACH | 5900.00000 5900.00]| 3650.00000 3650.00]
MANHOLE, L4 I I |
0116 720-94612 4.000 EACH | 4000.00000 16000.00] 3000.00000 12000.00]
MANHOLE, K4 I | |
0117 720-95422 4.000 EACH | 3000.00000 12000.00] 2650.00000 10600.00]
MANHOLE, J4 I I |
0118 720-96999 6.000 EACH | 3500.00000 21000.00] 2900.00000 17400.00]
FIRE HYDRANT ASSEMBLY I | |
0119 720-98174 8.000 EACH | 2600.00000 20800.00] 2100.00000 16800.00]
INLET, B15 I I |
0120 732-04836 19.000 EACH | 2000.00000 38000.00] 1250.00000 23750.00]
GATE VALVE I | |
0121 732-06581 217.000 EACH | 150.00000 32550.00] 180.00000 39060.00]
JOINT , MECHANICAL, RESTRAINTS | | |
0122 732-08419 53.000 m2 | 100.00000 5300.00]| 156.00000 8268.00]|
MODULAR BLOCK WALL I I |
0123 732-08421 53.000 m2 | 140.00000 7420.00] 145.00000 7685.00]
MODULAR BLOCK WALL ERECTION | | |
0124 732-96670 2475.000 m | 150.00000 371250.00] 140.00000 346500.00]
WATER MAIN, DUCTILE IRON, 300 mm I | |
0125 801-01155 360.000 m I 1.00000 360.00] 0.75000 270.00]
TEMPORARY PAVEMENT MARKING, PAINT, | | |
BROKEN, WHITE, 100 mm DOTTED, 600 mm | I |
LINE, 1800 mm GAP I I |
0126 801-04308 4.000 EACH | 400.00000 1600.00] 535.00000 2140.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0127 801-06203 12262.000 m I 0.55000 6744.10] 0.75000 9196.50]
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0128 801-06207 18996.000 m I 3.50000 66486.00] 2.80000 53188.80]
| | |
I I |

100 mm



SIGN, SHEET, ENCAPSULATED LENS WITH

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 110 -9
TABULATION OF BIDS
ROUTE : 48
CALL ORDER : 110 CONTRACT ID : IR-28493-A COUNTIES : MONROE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1875662 IC 2 ) 35-1357381 1C )
ICRIDER & CRIDER, INC. IDAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0129 801-06211 20.000 EACH | 230.00000 4600.00] 160.00000 3200.00]
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
REMOVABLE, LANE INDICATION ARROW | | |
0130 801-06218 53.000 m I 40.00000 2120.00] 17.00000 901.00]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
REMOVABLE, 600 mm | | |
0131 801-06625 56.000 EACH | 100.00000 5600.00]| 210.00000 11760.00]
DETOUR ROUTE MARKER ASSEMBLY I | |
0132 801-06640 96.000 EACH | 320.00000 30720.00] 235.00000 22560.00]
CONSTRUCTION SIGN, A I I |
0133 801-06645 12.000 EACH | 75.00000 900.00] 105.00000 1260.00]
CONSTRUCTION SIGN, B I | |
0134 801-06710 360.000 DAY | 16.00000 5760.00] 16.00000 5760.00]
FLASHING ARROW SIGN I I |
0135 801-06775 LUMP | 250000.00000 250000.00] 210000.00000 210000.00]
MAINTAINING TRAFFIC I | |
0136 801-07119 65.000 m I 65.00000 4225.00] 105.00000 6825.00]|
BARRICADE, 111-B I I |
0137 801-94295 10.000 EACH | 260.00000 2600.00] 265.00000 2650.00]
SIGNAL HEAD, RELOCATE I | |
0138 801-95997 53.000 m | 0.55000 29.15] 2.80000 148.40]
TEMPORARY PAVEMENT MARKING, SOLID, | | |
YELLOW, 100 mm | | |
0139 802-04893 4.000 EACH | 510.00000 2040.00] 250.00000 1000.00]
REFERENCE POST I I |
0140 802-05701 167.520 m | 32.00000 5360.64| 32.00000 5360.64|
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I | |
0141 802-05702 222.146 m I 28.00000 6220.09] 28.50000 6331.16]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE | I |
0142 802-07135 20.000 EACH | 1900.00000 38000.00] 1950.00000 39000.00]
CABLE SPAN SIGN STRUCTURE FOUNDATION, I | I |
0143 802-76025 9.600 m2 | 190.00000 1824.00] 195.00000 1872.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I | |
0144 802-76035 99.560 m2 | 200.00000 19912.00] 206.00000 20509.36]
| | |
I I |

LEGEND 2.54 mm THICKNESS



CALL ORDER : 110
LETTING DATE : 05/02/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

IR-28493-A

: SEYMOUR DISTRICT

DATE : 11/01/07
PAGE : 110 -10

ROUTE : 48
COUNTIES : MONROE

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0145 802-76045 19.540 m2
SIGN, SHEET ENCAPSULATED LENS WITH
LEGEND, 3.18 mm THICKNESS

0146 802-76125 10.000 EACH
SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN

0147 805-01815 12.000 EACH
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7

0148 805-01842 21.000 EACH
HANDHOLE, SIGNAL

0149 805-01893 LUMP
MAINTAINING TRAFFIC SIGNAL

0150 805-02087 LUMP
TRANSPORTATION OF SALVAGEABLE SIGNAL
EQUIPMENT

0151 805-02202 16.000 EACH
SIGNAL DETECTOR HOUSING, DOUBLE

0152 805-06592 1187.000 m
CONDUIT, STEEL, GALVANIZED, 50mm

0153 805-06834 3.000 EACH

CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE, TS2, TYPE 1

0154 805-78205 13.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED
AMBER, GREEN

0155 805-78230 15.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

0156 805-78415 12.000 EACH
SPAN, CATENARY, AND TETHER

0157 805-78420 12.000 EACH
DISCONNECT HANGER

0158 805-78445 2.000 EACH
SIGNAL SERVICE

0159 805-78467 63.000 m
SIGNAL CABLE, 3C 8GA.

0160 805-78470 5170.400 m
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.

0161 805-78485 64.000 m

SIGNAL CABLE, 5C 14GA.

( 1 ) 35-1875662
CRIDER & CRIDER, INC.

8250.00000
1900.00000

750.00000
4300.00000

1000.00000

800.00000

8600.00000
720.00000
1100.00000

1800.00000
210.00000
725.00000

7.00000
1.20000

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 40.00000
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
| 4.10000
I

| 2 ) 35-1357381 1C )

IDAVE OMARA CONTRACTOR |
| |

AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT

____________________________ o

4103.40] 215.00000 4201.10]
I I
82500.00] 8500.00000 85000.00]
| |
22800.00] 1950.00000 23400.00]
| |
15750.00] 760.00000 15960.00]
| |
4300.00] 4400.00000 4400.00]
| |
1000.00] 1000.00000 1000.00]
| |
| |
12800.00] 805.00000 12880.00]
| |
47480.00] 41.00000 48667.00]
| |
25800.00] 8850.00000 26550.00]
| |
| |
9360.00] 750.00000 9750.00]
| |
| |
16500.00] 1150.00000 17250.00]
I I
21600.00] 1900.00000 22800.00]
| |
2520.00] 215.00000 2580.00]
| |
1450.00] 750.00000 1500.00]
| |
441.00] 6.85000 431.55]
| |
6204.48] 1.30000 6721.52]
| |
262.40] 4.20000 268.80]
| |



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 110 -11
TABULATION OF BIDS
ROUTE : 48
CALL ORDER - 110 CONTRACT ID : IR-28493-A COUNTIES : MONROE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1875662 IC 2 ) 35-1357381 1C )
|CRIDER & CRIDER, INC. |DAVE O“MARA CONTRACTOR |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0162 805-78490 921.000 m | 5.00000 4605.00] 4.85000 4466.85]
SIGNAL CABLE, 7C 14GA. | | |
0163 805-78510 5094.000 m | 2.60000 13244.40] 2.65000 13499.10]
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0164 805-78785 8.000 EACH | 725.00000 5800.00] 750.00000 6000.00]
SIGNAL DETECTOR HOUSING | | |
0165 805-78795 1733.800 m | 17.00000 29474.60] 17.50000 30341.50]
SAW CUT FOR ROADWAY LOOP AND SEALER | | ]
0166 805-78925 2.000 EACH | 900.00000 1800.00] 900.00000 1800.00]
CONTROLLER CABINET FOUNDATION, P1 | | |
0167 805-81032 8.000 EACH | 3400.00000 27200.00] 3450.00000 27600.00]
SIGNAL STRAIN POLE, STEEL, 9.2m | | |
0168 805-92504 34.000 EACH | 225.00000 7650.00] 230.00000 7820.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0169 808-05929 501.000 m | 5.50000 2755.50] 3.70000 1853.70]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 200 mm | | |
0170 808-06701 5599.000 m | 0.01000 55.99] 1.10000 6158.90]
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0171 808-06703 7092.000 m | 1.25000 8865.00] 1.10000 7801.20]
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0172 808-06705 158.000 m | 5.60000 884.80] 3.70000 584.60]
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
mm | I |
0173 808-06716 28135.000 m | 1.00000 28135.00] 1.05000 29541.75]
LINE, REMOVE | | |
0174 808-75240 3802.000 m | 0.01000 38.02] 1.10000 4182.20]
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0175 808-75245 7772.000 m | 1.25000 9715.00] 1.10000 8549.20]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0176 808-75297 166.000 m | 17.00000 2822.00] 12.60000 2091.60]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0177 808-75320 62.000 EACH | 100.00000 6200.00] 58.00000 3596.00]
| | |
I I |

THERMOPLASTIC, LANE

INDICATION ARROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 110 -12
TABULATION OF BIDS
ROUTE : 48
CALL ORDER : 110 CONTRACT ID : IR-28493-A COUNTIES : MONROE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1875662 IC 2 ) 35-1357381 1C )
ICRIDER & CRIDER, INC. IDAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0178 808-75325 56.000 EACH | 130.00000 7280.00] 68.50000 3836.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0179 808-75998 491.000 EACH | 17.00000 8347.00] 18.00000 8838.00]|
SNOWPLOWABLE RAISED PAVEMENT MARKER I I
SECTION TOTALS I $  12,098,737.72| $  12,284,652.38| $
—————————————————————————————————————————— A
CONTRACT TOTALS l $  12,098,737.72] $  12,284,652.38] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 125 -1
VENDOR RANKING
CALL ORDER : 125 CONTRACT ID : IR-29401-A COUNTIES : MARION
LETTING DATE : 05/02/07 10:00 AM DISTRICT 63
CONTRACT TIME : 11/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0710015
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1874009 HAUER EXCAVATING $ 190,964.06 100.0000%
2 35-1817574 YARDBERRY LANDSCAPE $ 223,469.50 117.0218%
3 31-1485331 O~ROURKE WRECKING COMPANY $ 311,143.55 162.9330%



NO. 45

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 125 -2
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 125 CONTRACT ID : IR-29401-A COUNTIES : MARION
LETTING DATE : 05/02/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1874009 IC 2 ) 35-1817574 IC 3 ) 31-1485331
|[HAUER EXCAVATING | YARDBERRY LANDSCAPE |0 ROURKE WRECKING COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 DEMOLITION, HOUSES AND BUILDINGS, REMOVE
| |
0001 202-02240 1225.000 SYS | 1.70000 2082.50] 5.50000 6737.50] 4.50000 5512.50
PAVEMENT REMOVAL I I |
0002 202-02255 131.000 EACH | 250.00000 32750.00] 275.00000 36025.00] 260.00000 34060.00
TREE, 18 IN., REMOVE | I |
0003 202-03000 LUMP | 9000.00000 9000.00] 6000.00000 6000.00]  13454.00000 1345400
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 19 I I |
0004 202-03000 LUMP |  12000.00000 12000.00] 8500.00000 8500.00]  17297.00000 17297.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 20 I I |
0005 202-03000 LUMP | 7050.00000 7050.00] 7000.00000 7000.00]  13531.00000 13531.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 30 I | |
0006 202-03000 LUMP | 7325.00000 7325.00] 7500.00000 7500.00]  14825.00000 14825.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 33 I | |
0007 202-03000 LUMP | 7025.00000 7025.00] 7800.00000 7800.00]  14302.00000 14302.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 35 | | |
0008 202-03000 LUMP | 752500000 7525.00] 7800.00000 7800.00]  13849.00000 13849.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 37 I I |
0009 202-03000 LUMP |  11200.00000 11200.00] 7000.00000 7000.00|  21044.00000 21044 .00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 37A I I |
0010 202-03000 LUMP | 6600.00000 6600.00] 7900.00000 7900.00] 9727.00000 9727.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 38 | I |
0011 202-03000 LUMP | 7800.00000 7800.00] 8200.00000 8200.00]  19513.00000 19513.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 39 I I |
0012 202-03000 LUMP | 6600.00000 6600.00] 7500.00000 7500.00]  12548.00000 12548.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 43 I I |
0013 202-03000 LUMP | 7700.00000 7700.00] 8500.00000 8500.00]  13670.00000 13670.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 125 -3
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 125 CONTRACT ID : IR-29401-A COUNTIES : MARION
LETTING DATE : 05/02/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1874009 l 2 ) 35-1817574 IC 3 ) 31-1485331
|[HAUER EXCAVATING | YARDBERRY LANDSCAPE |0 ROURKE WRECKING COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0014 202-03000 LUMP | 4500.00000 4500.00] 5200.00000 5200.00] 7737.00000 7737.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 49 | | |
0015 202-03000 LUMP | 4500.00000 4500.00] 5000.00000 5000.00] 7838.00000 7838.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 50 | | |
0016 202-03000 LUMP | 4300.00000 4300.00] 5000.00000 5000.00]  10493.00000 10493.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 52 I I |
0017 203-02010 1.000 CYS | 105.00000 105.00] 300.00000 300.00] 250.00000 250.00
EXCAVATION, ROCK I I |
0018 205-06937 4521.000 LFT | 1.00000 4521.00] 3.00000 13563.00] 2.25000 10172.25
TEMPORARY SILT FENCE I I |
0019 303-07662 1000.000 TON | 15.00000 15000.00] 2400000 24000.00] 19.00000 19000.00
STONE I I |
0020 603-04847 8.000 EACH | 550.00000 4400.00] 1281.50000 10252.00] 400.00000 3200.00
FENCE GATE , CHAIN LINK I I |
0021 603-06040 2005.000 LFT | 7.00000 14035.00] 3.70000 7418.50]| 12.00000 24060.00
FENCE, FARM FIELD, 47 IN. I | |
0022 603-06045 570.000 LFT | 7.00000 3990.00] 14.00000 7980.00] 15.00000 8550.00
FENCE, CHAIN LINK, 48 IN. | | |
0023 621-02363 34627.000 SYS | 0.28000 9695.56| 0.50000 17313.50] 0.40000 13850.80
MULCHED SEEDING, T, CONVENTIONAL MIX | | |
0024 622-05640 14.000 EACH | 90.00000 1260.00] 70.00000 980.00] 190.00000 2660.00
PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 | I |
IN. | | |
SECTION TOTALS | $ 190,964.06| $ 223,469.50] $ 311,143.55
------------------------------------------ A
CONTRACT TOTALS l $ 190,964.06] $ 223,469.50] $ 311,143.55




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 140 -1
VENDOR RANKING
CALL ORDER : 140 CONTRACT ID : R -25915-A COUNTIES : HENDRICKS
LETTING DATE : 05/02/07 10:00 AM DISTRICT 61
CONTRACT TIME : 11/15/08 COMPLETION DATE

CONTRACT DESCRIPTION : URBAN PROJECT(S) : 742097
0500945

SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID

1 35-0175870 BERNS CONSTRUCTION COMPANY INC $ 7,960,278.86 100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 140 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 140 CONTRACT ID : R -25915-A COUNTIES : HENDRICKS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-0175870 1C ) | )
IBERNS CONSTRUCTION COMPANY 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE DECK REPLACEMENT AND WIDENING
| | |
0001 105-06845 LUMP | 100000.00000 100000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-06899 2.000 EACH | 100.00000 200.00] |
RADIO | I |
0003 105-07039 24.000 MOS | 2500.00000 60000.00] |
FIELD OFFICE, B I I |
0004 105-08520 1.000 EACH | 200.00000 200.00] |
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 24.000 MOS | 100.00000 2400.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 24.000 MOS | 50.00000 1200.00] |
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0008 109-08441 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, PCCP I | |
0009 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP | 398000.00000 398000.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0012 201-52370 LUMP |  76000.00000 76000.00] |
CLEARING RIGHT OF WAY I I |
0013 202-02240 2562.000 SYS | 16.90000 43297.80]| |
PAVEMENT REMOVAL | I |
0014 202-02241 1740.000 LFT | 1.90000 3306.00] |
GUARDRAIL, REMOVE I I |
0015 202-02278 2926.000 LFT | 4.50000 13167.00] |
CURB, CONCRETE, REMOVE I I |
0016 202-51328 LUMP |  90475.00000 90475.00] |
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0017 202-52710 612.000 SYS | 8.50000 5202.00]| |
I I |

SIDEWALK, CONCRETE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 140 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 140 CONTRACT ID : R -25915-A COUNTIES : HENDRICKS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-0175870 l ) | )
IBERNS CONSTRUCTION COMPANY 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-95027 2.000 EACH | 3200.00000 6400.00] |
IMPACT ATTENUATOR, REMOVE | | |
0019 203-02000 28235.000 CYS | 20.00000 564700.00] |
EXCAVATION, COMMON I | |
0020 203-02070 20385.000 CYS | 0.01000 203.85] |
BORROW | | |
0021 205-06931 78.000 TON | 150.00000 11700.00] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0022 205-06933 11.000 EACH | 65.00000 715.00] |
TEMPORARY DITCH INLET PROTECTION I I |
0023 205-06937 7337.000 LFT | 10.00000 73370.00] |
TEMPORARY SILT FENCE I | |
0024 206-51230 1210.000 CYS | 130.00000 157300.00] |
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0025 207-08262 47500.000 SYS | 3.50000 166250.00]| |
SUBGRADE TREATMENT, TYPE I I | |
0026 211-06467 123.500 CYS | 55.00000 6792.50] |
AGGREGATE FOR END BENT BACKFILL I I |
0027 211-07454 4895.400 CYS | 19.20000 9399168 |
STRUCTURE BACKFILL I | |
0028 301-07448 1469.000 TON | 2400000 35256.00] |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0029 302-06464 11907.000 CYS | 39.10000 465563.70] |
SUBBASE FOR PCCP I I |
0030 302-07455 151.000 CYS | 55.00000 8305.00] |
DENSE GRADED SUBBASE | | |
0031 303-08210 160.000 TON | 4700000 7520.00] |
COMPACTED AGGREGATE NO. 53, TEMPORARY | I |
FOR DRIVEWAYS I I |
0032 402-07453 1040.000 TON | 71.00000 73840.00] |
HMA FOR TEMPORARY PAVEMENT | I |
0033 406-05520 0.800 TON | 315.00000 252.00] |
ASPHALT FOR TACK COAT I I |
0034 501-06266 LUMP | 1.00000 1.00] |
PROFILOGRAPH, PCCP I I |
0035 501-06321 42384.000 SYS | 39.20000 1661452.80]| |
QC/QA-PCCP, 10 IN. I I |
0036 501-06727 LUMP | 6000.00000 6000.00] |
I I |

CORING, PCCP



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 140 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 140 CONTRACT ID : R -25915-A COUNTIES : HENDRICKS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
l 1 ) 35-0175870 1C ) | )
IBERNS CONSTRUCTION COMPANY 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 503-05240 20458.000 LFT | 8.50000 173893.00] |
D-1 CONTRACTION JOINT | | |
0038 506-06333 53.000 SYS | 201.00000 10653.00] |
PCCP PATCHING, FULL DEPTH I I |
0039 601-01522 4.000 EACH | 1800.00000 7200.00] |
GUARDRAIL TRANSITION TYPE TGB | | |
0040 601-06035 125.000 LFT | 12.00000 1500.00] |
GUARDRAIL, RESET I | |
0041 601-06233 2.000 EACH | 7900.00000 15800.00] |
IMPACT ATTENUATOR, ED, Wi, TL-3 I I |
0042 601-94689 4.000 EACH | 2300.00000 9200.00] |
GUARDRAIL END TREATMENT, 0S I | |
0043 601-99105 2175.000 LFT | 17.00000 36975.00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0044 601-99123 4.000 EACH | 800.00000 3200.00] |
GUARDRAIL TRANSITION, GP , RESET I | |
0045 604-06070 5391.000 SYS | 23.25000 125340.75] |
SIDEWALK, CONCRETE I I |
0046 604-06070 190.000 SYS | 48_00000 9120.00] |
SIDEWALK, CONCRETE , 8 IN. I | |
0047 604-07897 6.000 SYS | 150.00000 900.00] |
CURB RAMP, CONCRETE, C | | |
0048 604-07900 124.000 SYS | 150.00000 18600.00] |
CURB RAMP, CONCRETE, F I I |
0049 604-07901 5.000 SYS | 150.00000 750.00] |
CURB RAMP, CONCRETE, G | | |
0050 604-07902 24.000 SYS | 150.00000 3600.00] |
CURB RAMP, CONCRETE, H I I |
0051 605-06100 10576.000 LFT | 8.40000 88838.40] |
CURB, INTEGRAL, C, CONCRETE | | |
0052 605-06210 607.000 LFT | 40.00000 24280.00] |
CENTER CURB, C, CONCRETE I I |
0053 609-06259 906.400 SYS | 77.20000 69974.08] |
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. I | |
0054 610-08446 1256.000 SYS | 48.25000 60602.00] |
PCCP FOR APPROACHES, 6 IN. I I |
0055 611-06497 13.000 EACH | 165.00000 2145_00] |
I I |

MAILBOX ASSEMBLY, SINGLE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 140 -5
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 140 CONTRACT ID : R -25915-A COUNTIES : HENDRICKS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
l 1 ) 35-0175870 1C ) | )
IBERNS CONSTRUCTION COMPANY 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 615-06510 1.000 EACH | 300.00000 300.00] |
MONUMENT, C | | |
0057 615-06515 6.000 EACH | 125.00000 750.00] |
MONUMENT, D I I |
0058 615-06527 5.000 EACH | 300.00000 1500.00] |
MONUMENT, SECTION CORNER | | |
0059 616-02320 329.000 SYS | 2.50000 822.50] |
GEOTEXTILES I | |
0060 616-06405 54.000 TON | 150.00000 8100.00] |
RIPRAP, REVETMENT I I |
0061 621-01004 4.000 EACH | 300.00000 1200.00] |
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0062 621-02770 7670.000 SYS | 1.15000 8820.50]| |
EROSION CONTROL BLANKET I I |
0063 621-06545 2.000 TON | 450.00000 900.00] |
FERTILIZER I I |
0064 621-06554 716.000 LBS | 2.25000 1611.00] |
SEED MIXTURE, U I | |
0065 621-06557 44_.000 LBS | 2.15000 94_60] |
SEED MIXTURE, T | | |
0066 621-06565 11.000 TON | 350.00000 3850.00] |
MULCHING MATERIAL | | |
0067 621-06567 11.000 kGAL | 1.00000 11.00] |
WATER I I |
0068 621-06574 404.000 SYS | 5.15000 2080.60] |
SODDING | | |
0069 621-06575 2144.000 SYS | 5.15000 11041.60] |
SODDING, NURSERY I I |
0070 701-03808 40.000 LFT | 270.00000 10800.00] |
PILE, CONCRETE, STEEL SHELL ENCASED, O. | I |
184 IN., 12 IN. I | |
0071 701-98647 720.000 LFT | 40.22000 28958.40] |
PILE, CONCRETE, STEEL SHELL ENCASED, O. | I |
203 IN., 14 IN. I I |
0072 702-51005 409.700 CYS | 459.99000 188457.90] |
CONCRETE, A, SUBSTRUCTURE I I |
0073 702-51015 153.000 CYS | 475.77000 72792.81] |
I I |

CONCRETE, B, FOOTINGS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 140 -6
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 140 CONTRACT ID : R -25915-A COUNTIES : HENDRICKS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-0175870 l ) | )
IBERNS CONSTRUCTION COMPANY 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0074 702-51863 688.000 EACH | 7.84000 5393.92] |
FIELD DRILLED HOLE IN CONCRETE | | |
0075 703-03622 974.000 EACH | 11.30000 11006.20] |
THREADED TIE BAR ASSEMBLY, EPOXY COATED | I |
MODIFIED I I |
0076 703-51030 56024.000 LBS | 0.78000 43698.72| |
REINFORCING STEEL | I |
0077 703-51032 202497.000 LBS | 0.88000 178197.36] |
REINFORCING STEEL, EPOXY COATED I I |
0078 704-51002 797.900 CYS | 426.88000 340607.55] |
CONCRETE, C, SUPERSTRUCTURE I I |
0079 706-06372 4.000 EACH | 2500.00000 10000.00] |
CONCRETE BRIDGE RAILING TRANSITION, TTX | I |
0080 706-51020 56.800 CYS | 857.71000 48717.93| |
CONCRETE, C, RAILING I I |
0081 709-51821 LUMP |  19420.00000 19420.00] |
SURFACE SEAL I I |
0082 711-51038 LUMP | 472747.00000 472747.00| |
STRUCTURAL STEEL I | |
0083 711-51864 152.000 EACH | 2486000 3778.72] |
DRILLED HOLE | | |
0084 711-51866 232.000 EACH | 27.12000 6291.84| |
RIVET, REMOVE | | |
0085 711-51877 LUMP |  18288.00000 18288.00] |
JACKING AND SUPPORTING BEAMS I I |
0086 711-96479 660.000 EACH | 20.34000 13424.40| |
BOLT, REMOVE | | |
0087 711-96800 2142.000 EACH | 2.28000 4883.76| |
STUD SHEAR CONNECTORS I I |
0088 714-93978 104.000 LFT | 250.00000 26000.00] |
CULVERT, PRECAST BOX, REINFORCED | I |
CONCRETE, 4 FT. X 2 FT. I | |
0089 715-05048 9543.000 LFT | 4.15000 39603.45] |
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0090 715-05149 2792.500 LFT | 25.20000 70371.00] |
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0091 715-05151 1417.000 LFT | 27.60000 39109.20] |
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0092 715-05152 1099.000 LFT | 33.80000 37146.20] |
| | |

PIPE, TYPE 2, CIRCULAR, 18 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 140 -7
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 140 CONTRACT ID : R -25915-A COUNTIES : HENDRICKS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-0175870 l ) | )
IBERNS CONSTRUCTION COMPANY 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0093 715-05153 349.000 LFT | 40.20000 14029.80] |
PIPE, TYPE 2, CIRCULAR, 21 IN. | | |
0094 715-05154 1370.500 LFT | 45_25000 62015.13] |
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0095 715-05156 907.500 LFT | 56.75000 51500.63] |
PIPE, TYPE 2, CIRCULAR, 30 IN. | | |
0096 715-05407 248.000 LFT | 9.00000 2232.00] |
PIPE, END BENT DRAIN, 6 IN. I | |
0097 715-46000 11.000 EACH | 660.00000 7260.00] |
PIPE END SECTION, 12 IN. I I |
0098 715-46005 1.000 EACH | 680.00000 680.00]| |
PIPE END SECTION, 15 IN. I | |
0099 715-46010 1.000 EACH | 730.00000 730.00] |
PIPE END SECTION, 18 IN. I I |
0100 715-46020 1.000 EACH | 890.00000 890.00] |
PIPE END SECTION, 24 IN. I | |
0101 715-46030 1.000 EACH | 1300.00000 1300.00] |
PIPE END SECTION, 30 IN. I I |
0102 718-06532 3000.000 LFT | 1.50000 4500.00] |
VIDEO INSPECTION FOR UNDERDRAINS I | |
0103 718-52610 583.500 CYS | 49_75000 29029.13] |
AGGREGATE FOR UNDERDRAINS | | |
0104 718-99153 17415.000 SYS | 1.00000 17415.00] |
GEOTEXTILES FOR UNDERDRAIN I I |
0105 720-44000 9.000 EACH | 550.00000 4950.00] |
CASTING, ADJUST TO GRADE | | |
0106 720-45265 2.000 EACH | 1200.00000 2400.00] |
PIPE CATCH BASIN, 15 IN. I I |
0107 720-45275 5.000 EACH | 140000000 7000.00] |
PIPE CATCH BASIN, 24 IN. | | |
0108 720-45410 24.000 EACH | 2150.00000 51600.00] |
MANHOLE, C4 I I |
0109 720-45605 12.000 LFT | 430.00000 5160.00]| |
STRUCTURE, MANHOLE, RECONSTRUCT I I |
0110 720-95422 12.000 EACH | 4020.00000 48240.00] |
MANHOLE, J4 I | |
0111 720-96030 1.000 EACH |  15000.00000 15000.00] |
MANHOLE, MODIFIED , TYPE 1 I I |
0112 720-96030 2.000 EACH | 27000.00000 54000.00] |
| | |

MANHOLE, MODIFIED , TYPE 2



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 140 -8
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 140 CONTRACT ID : R -25915-A COUNTIES : HENDRICKS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-0175870 1C ) | )
IBERNS CONSTRUCTION COMPANY 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0113 720-96030 1.000 EACH |  33000.00000 33000.00] |
MANHOLE, MODIFIED , TYPE 3 | | |
0114 720-98174 32.000 EACH | 248500000 79520.00] |
INLET, B15 I | |
0115 720-98555 38.000 EACH | 2500.00000 95000.00] |
INLET, C15 | | |
0116 720-98625 2.000 EACH | 4075.00000 8150.00] |
MANHOLE, C4, DROP I I |
0117 726-92406 26.000 EACH | 961.00000 24986.00] |
BEARING ASSEMBLY, ELASTOMERIC , Al I I |
0118 728-98377 LUMP |  16280.00000 16280.00] |
MASONRY COATING I | |
0119 801-01093 4.000 EACH | 155000000 6200.00] |
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0120 801-01851 LUMP | 7000.00000 7000.00] |
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS | I |
0121 801-02595 3.000 EACH | 90.00000 270.00] |
CONTROLLER, RESET TIMING I | |
0122 801-02617 1.000 EACH | 610.00000 610.00] |
TEMPORARY POLE, WOOD, WITH DOWN GUYS | | |
AND ANCHORS | | |
0123 801-04308 5.000 EACH | 477.00000 2385.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0124 801-06203 10880.000 LFT | 0.23000 2502.40] |
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0125 801-06207 22518.000 LFT | 0.57000 12835.26] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0126 801-06216 117.000 LFT | 3.10000 362.70] |
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
24 IN. I | |
0127 801-06218 32.000 LFT | 6.00000 192.00] |
TEMPORARY TRANSVERSE PAVMENT MARKING, | I |
REMOVABLE, 24 IN. I I |
0128 801-06539 LUMP |  37100.00000 37100.00] |
TEMPORARY TRAFFIC SIGNAL INSTALLATION, | I |
MAINTAIN I I |
0129 801-06640 54.000 EACH | 188.00000 10152.00] |
| | |

CONSTRUCTION SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 140 -9
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 140 CONTRACT ID : R -25915-A COUNTIES : HENDRICKS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
l 1 ) 35-0175870 l ) | )
IBERNS CONSTRUCTION COMPANY 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0130 801-06645 3.000 EACH | 69.00000 207.00] |
CONSTRUCTION SIGN, B | | |
0131 801-06710 240.000 DAY | 5.00000 1200.00] |
FLASHING ARROW SIGN I | |
0132 801-06775 LUMP | 589000.00000 589000.00] |
MAINTAINING TRAFFIC | | |
0133 801-07023 2.000 EACH | 4200.00000 8400.00] |
ENERGY ABSORBING TERMINAL, CZ, TL-2 I | |
0134 801-07118 230.000 LFT | 16.25000 3737.50] |
BARRICADE, 111-A I I |
0135 801-08400 1350.000 LFT | 16.21000 21883.50] |
TEMPORARY TRAFFIC BARRIER, TYPE 1 I | |
0136 801-08401 1000.000 LFT | 16.21000 16210.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0137 801-08507 450.000 LFT | 19.04000 8568.00]| |
TEMPORARY TRAFFIC BARRIER, TYPE 1, I | |
ANCHORED I I |
0138 801-08508 1960.000 LFT | 19.04000 37318.40] |
TEMPORARY TRAFFIC BARRIER, TYPE 2, I | |
ANCHORED I | |
0139 801-94295 9.000 EACH | 560.00000 5040.00]| |
SIGNAL HEAD, RELOCATE | | |
0140 802-05701 140.000 LFT | 16.30000 2282.00] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0141 802-05702 22.000 LFT | 14.00000 308.00] |
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I | |
0142 802-76035 160.000 SFT | 18.80000 3008.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.100 IN. THICKNESS | I |
0143 808-03002 2560.000 LFT | 0.55000 1408.00] |
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0144 808-03631 814.000 LFT | 0.55000 447 70| |
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0145 808-03632 13552.000 LFT | 0.55000 7453_60] |
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0146 808-04896 1740.000 LFT | 0.55000 957.00] |
I I |

LINE, EPOXY, BROKEN, YELLOW, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 140 -10
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 140 CONTRACT ID : R -25915-A COUNTIES : HENDRICKS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-0175870 1C ) 1C )
IBERNS CONSTRUCTION COMPANY 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0147 808-06716 3656.000 LFT | 0.44000 1608.64] |
LINE, REMOVE | | |
0148 808-75067 355.000 LFT | 7.25000 2573.75] |
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | I |
STOP LINE, 24 IN. I I |
0149 808-75071 24.000 EACH | 117.00000 2808.00] |
PAVEMENT MESSAGE MARKINGS, PREFORMED | I |
PLASTIC LANE INDICATION ARROW I | |
0150 808-75073 22.000 EACH | 135.00000 2970.00] |
PAVEMENT MESSAGE MARKINGS PREFORMED I I |
PLASTIC, WORD ONLY I I |
SECTION TOTALS I $ 7,960,278.86] $ | $
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 7,960,278.86] $ 0.00] $




CALL ORDER
LETTING DATE

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

175 CONTRACT
05/02/07 10:00 AM DISTRICT

VENDOR RANKING

ID : R -28692-A
: 66

CONTRACT TIME : 10/01/08 COMPLETION DATE

Urban - Old Code

COUNTIES : WARRICK

PROJECT(S) : 9987019

DATE
PAGE

11/01/07
175 -1

RANK

VENDOR NO./NAME

% OVER
LOW BID

35-0626844
35-1139301
35-1878024
35-1057095
35-1009310
35-2040801

J.H. RUDOLPH & COMPANY

E & B PAVING INC

RAGLE, INC.

BLANKENBERGER BROTHERS INC
DEIG BROTHERS LUMBER & CONSTR
GOHMANN ASPHALT & CONSTRUCTION,

INC.

4,674,175.18
4,779,000.00
5,153,152.99
5,376,598.43
5,796,448.07
5,973,000.00

100.0000%
102.2426%
110.2473%
115.0277%
124.0101%
127.7873%



CALL ORDER : 175
LETTING DATE : 05/02/07 10:00 AM

SET-ASIDE :

INDIANA

CONTRACT ID :

DISTRICT

DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :
COUNTIES :

R -28692-A
: VINCENNES DISTRICT

WARRICK

DATE :
PAGE :

11/01/07
175 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 20.000 MOS
FIELD OFFICE, B

0003 105-08520 2.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 40.000 MoOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL

CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA
0007 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0008 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0009 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0010 201-52370 LUMP
CLEARING RIGHT OF WAY

0011 202-01261 1.000 EACH
TESTING FOR ASBESTOS

0012 202-03000 LUMP

HOUSES AND BUILDINGS, REMOVE Parcel No.
16

0013 202-74045 25.000 EACH
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV

0014 202-91385 1.000 EACH
INLET, REMOVE

0015 202-96133 1208.000 LFT
PIPE, REMOVE

0016 203-02000 20099.000 CYS
EXCAVATION, COMMON

0017 203-02070 30430.000 CYS

BORROW

|
|
I
|
+

( 1 ) 35-0626844
J.

( 2 ) 35-1139301
E

3 ) 35-1878024
INC.

UNIT PRICE

255000.

50000.

2350.

12000.

25.

250.

17.

-00000

.00000

-00000

.00000

-00000

.00000

.00000

-00000

00000

00000

00000

00000

00000

00000

-00000

00000

-00000

AMOUNT

70000.

24000.

300.

4000.

1.

255000.

50000.

2350.

12000.

625.

250.

8456.

341683.

182580.

| |

H. RUDOLPH & COMPANY |[E & B PAVING INC |

I |

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT |
____________________________ R R

I |

50000.00000 50000.00] 88000.00000 88000.00]

I |

2050.00000 41000.00] 2000.00000 40000.00]

I |

250.00000 500.00] 165.00000 330.00]

I |

90.00000 3600.00] 172.00000 6880.00]

I |

1.00000 1.00] 1.00000 1.00]

I |

| |

1.00000 1.00] 1.00000 1.00]

I |

1.00000 1.00] 1.00000 1.00]

I |

I |

1.00000 1.00] 1.00000 1.00]

| |

233500.00000 233500.00] 222200.00000 222200.00]

I |

46700.00000 46700.00] 30000.00000 30000.00]

I |

550.00000 550.00] 500.00000 500.00]

I |

5000.00000 5000.00] 4000.00000 4000.00]

| I

150.00000 3750.00] 25.00000 625.00]

I |

500.00000 500.00] 500.00000 500.00]

| |

12.60000 15220.80] 12.60000 15220.80]

I |

8.40000 168831.60] 8.60000 172851.40]

| |

9.75000 296692.50] 9.75000 296692.50]

I |

00

00

00

00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 175 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER : 175 CONTRACT ID : R -28692-A COUNTIES : WARRICK
LETTING DATE : 05/02/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-0626844 l 2 ) 35-1139301 IC 3 ) 35-1878024
|J.H. RUDOLPH & COMPANY IE & B PAVING INC |RAGLE, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 205-03371 82.000 CYS | 25.00000 2050.00] 25.00000 2050.00] 14.00000 1148.00
SEDIMENT, REMOVE | | |
0019 205-06931 27.000 TON | 48_00000 1296.00] 48_00000 1296.00] 35.00000 945.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0020 205-06933 18.000 EACH | 80.00000 1440.00] 115.00000 2070.00] 60.00000 1080.00
TEMPORARY DITCH INLET PROTECTION | | |
0021 205-06936 154.000 TON | 39.00000 6006.00] 39.00000 6006.00]| 20.00000 3080.00
TEMPORARY SEDIMENT TRAP I | |
0022 205-06937 1035.000 LFT | 1.25000 1293.75] 2.00000 2070.00] 1.50000 1552 .50
TEMPORARY SILT FENCE I I |
0023 207-08262 58882.000 SYS | 3.85000 226695.70]| 4.23000 249070.86] 4.50000 264969.00
SUBGRADE TREATMENT, TYPE I I | |
0024 211-07454 2501.000 CYS | 23.00000 57523.00] 23.00000 57523.00] 22.00000 55022.00
STRUCTURE BACKFILL I I |
0025 301-07448 1525.000 TON | 2400000 36600.00] 25.00000 38125.00] 23.00000 35075.00
COMPACTED AGGREGATE, NO. 53, BASE I | |
0026 306-08034 235.000 SYS | 12.50000 2937.50] 17.00000 3995.00] 12.00000 2820.00
MILLING, ASPHALT, 1 1/2 IN. I I |
0027 306-08043 52.000 SYS | 17.50000 910.00] 38.00000 1976.00] 12.00000 624.00
MILLING, TRANSITION I | |
0028 401-06264 LUMP | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROFILOGRAPH, HMA | | |
0029 401-07327 4556.000 TON | 51.00000 232356.00]| 55_00000 250580.00] 55.00000 250580.00
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm I | |
0030 401-07397 7490.000 TON | 4475000 335177.50] 47 .50000 355775.00] 4750000 355775.00
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | | |
0031 401-07407 24291.000 TON | 40.25000 977712.75] 40.75000 989858. 25| 40.75000 98985825
QC/QA-HMA, 2, 64, BASE, 25.0 mm I I |
0032 401-07429 9888.000 TON | 4400000 435072.00] 4650000 459792._00] 46.50000 459792 .00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm I I |
0033 402-07451 200.000 TON | 55_00000 11000.00] 65.50000 13100.00] 65.50000 13100.00
HMA WEDGE AND LEVEL, TYPE B I I |
0034 406-05520 70.400 TON | 318.00000 22387.20] 100.00000 7040.00] 100.00000 7040.00
ASPHALT FOR TACK COAT I I |
0035 605-06120 1156.000 LFT | 9.70000 11213.20] 8.00000 9248.00] 8.00000 9248.00
CURB, CONCRETE I I |
0036 605-06140 15558.000 LFT | 10.90000 169582.20]| 11.50000 178917.00] 11.50000 178917.00
I I |

CURB AND GUTTER, CONCRETE



CALL ORDER : 175
LETTING DATE : 05/02/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28692-A

: VINCENNES DISTRICT

ROUTE :
COUNTIES :

DATE : 11/01/07
PAGE : 175 -4

WARRICK

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0037 605-06255 462.000 SYS
CENTER CURB, D, CONCRETE

0038 607-06340 1755.000 LFT
PAVED SIDE DITCH, B

0039 610-07486 402.000 TON
HMA FOR APPROACHES, TYPE A

0040 610-07712 2096.000 SYS
PCCP FOR APPROACHES, 6 IN.

0041 611-06497 12.000 EACH
MAILBOX ASSEMBLY, SINGLE

0042 611-06498 2.000 EACH
MAILBOX ASSEMBLY, DOUBLE

0043 615-06490 88.000 EACH
RIGHT OF WAY MARKER

0044 615-06505 12.000 EACH
MONUMENT, B

0045 615-06527 2.000 EACH
MONUMENT, SECTION CORNER

0046 616-02320 1931.000 SYS
GEOTEXTILES

0047 616-06405 1538.000 TON
RIPRAP, REVETMENT

0048 621-01004 2.000 EACH

MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0049 621-06545 3.480 TON
FERTILIZER

0050 621-06554 1304.000 LBS
SEED MIXTURE, U

0051 621-06565 17.400 TON
MULCHING MATERIAL

0052 621-06567 36.000 KGAL
WATER

0053 621-06575 8919.000 SYS
SODDING, NURSERY

0054 714-05760 46.000 LFT

CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 12 FT. X 5 FT.

0055 714-06172 428.000 LFT
CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 14 FT. X 4 FT.

( 1 ) 35-0626844 |
J.H. RUDOLPH & COMPANY |
|

79.

34.

115.

230.

115.

495.

495.

28.

690.

510.

390.

705.

737.

10000

00000

00000

00000

00000

00000

-80000

15000

00000

00000

.15000

00000

-00000

.35000

00000

00000

2 ) 35-1139301 IC 3 ) 35-1878024
& B PAVING INC IRAGLE, INC.
AMOUNT| UNIT PRICE AMOUNT: UNIT PRICE AMOUN
_________________ 23215501 65.00000  30030.00]  65.00000 30030
54878 85: 21.50000 37732.50} 17.50000 30712

31999.20I 58.00000 23316.00: 58.00000 23316.
71473.60I 25.00000 52400 oo= 25.00000 52400.
1380.00I 150.00000 1soo.oo= 195.00000 2340.
460.00I 190.00000 3so.oo= 200.00000 400.
10120.00I 135.00000 11880.00: 133.00000 11704.
594o.ool 550.00000 6600.00: 640.00000 7680.
990.00I 450.00000 9oo.oo= 550.00000 1100.
3475.80I 1.80000 3475.80: 1.75000 3379.
43294.70I 28.15000 43294.70} 25.00000 38450.
1380.00: 690.00000 1380.00: 690.00000 1380.

| |
1774.8OI 510.00000 1774.80: 510.00000 1774.
4107.60I 3.15000 4107.60: 3.15000 4107.
6786.00I 390.00000 6786.00: 390.00000 6786.
36.00I 1.00000 36.oo= 1.00000 36.
29878.65I 3.35000 29878.65: 2.70000 24081.
32430.ool 705.00000 32430.00} 1100.00000 50600.

| |
315436.00I 737.00000 315436.00: 1200.00000 513600.

| |

| |

T

.00

.50

00

00

00

00

00

00

00

25

00

00

80

60

00

00

30

00

00



CALL ORDER

: 175
LETTING DATE :

05/02/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: VINCENNES DISTRICT

R -28692-A

ROUTE :

COUNTIES : WARRICK

DATE :
PAGE :

11/01/07
175 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY
0056 714-06279 126.000
CULVERT, PRECAST BOX, REINFORCED

CONCRETE, 8 FT. X 3 FT.

0057 714-26708 180.000
CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 8 FT. X 4 FT.

0058 715-05048 10754 .000
PIPE, TYPE 4, CIRCULAR, 6 IN.

0059 715-05053 38.000
PIPE, UNDERDRAIN OUTLET, 6 IN.

0060 715-05121 59.000
PIPE, TYPE 1, CIRCULAR, 18 IN.

0061 715-05151 2749.000
PIPE, TYPE 2, CIRCULAR, 15 IN.

0062 715-05152 47.000
PIPE, TYPE 2, CIRCULAR, 18 IN.

0063 715-05169 307.500
PIPE, TYPE 3, CIRCULAR, 15 IN.

0064 715-46005 34.000
PIPE END SECTION, 15 IN.

0065 715-46010 2.000
PIPE END SECTION, 18 IN.

0066 718-06529 2.000
OUTLET PROTECTOR, 2

0067 718-06532 3000.000
VIDEO INSPECTION FOR UNDERDRAINS

0068 718-52610 968.000
AGGREGATE FOR UNDERDRAINS

0069 718-99153 11256.000
GEOTEXTILES FOR UNDERDRAIN

0070 720-45030 8.000
INLET, E7

0071 720-45035 9.000
INLET, F7

0072 720-98174 26.000
INLET, B15

0073 720-98555 26.000
INLET, C15

0074 801-04308 9.000

ROAD CLOSURE SIGN ASSEMBLY

LFT

LFT

LFT

LFT

LFT

LFT

EACH

EACH

EACH

LFT

CYS

SYS

EACH

EACH

EACH

EACH

EACH

430.

450.

20.

27.

23.

27.

26.

290.

300.

250.

32.

1450.

1450.

2550.

2550.

495.

00000

00000

.60000

50000

25000

00000

25000

25000

00000

00000

00000

.50000

90000

.25000

00000

00000

00000

00000

00000

( 1 ) 35-0626844
J.H. RUDOLPH & COMPANY

| 2 ) 35-1139301 l

| B PAVING INC |

AMOUNT: UNIT PRICE AMOUNT:
54180.00] 430.00000 54180.00]
| |
81000.00I 450.00000 81000.00=
| |

| |

38714 .40 3.60000 38714 .40
779.ooI 20.50000 779.oo=
1607.75I 27.25000 1607.75}
63227.00I 23.00000 63227.00}
1280.75I 27.25000 1280.75}
8071.88I 26.25000 8071.88}
9860.00I 290.00000 9860.00}
eoo.ool 300.00000 eoo.ool
soo.ooi 250.00000 soo.ooi
4500.00I 0.75000 2250.00}
31847.20’ 32.90000 31847.20}
14o7o.ool 1.25000 14o7o.oo=
11600.00I 145000000 11600.00=
13050.ool 1450.00000 13050.00}
eeaoo.ool 2550.00000 66300.00}
essoo.ool 2550.00000 66300.00}
4455.00! 550.00000 4950.ooi

(
R

3 ) 35-1878024
INC.

AGLE,

UNIT PRICE

600.

650.

12.

30.

25.

40.

25.

250.

270.

600.

30.

2300.

2200.

3100.

3100.

550.

00000

00000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

. 75000

00000

.00000

00000

00000

00000

00000

00000

AMOUN

75600.

117000.

32262.

456.

1770.

68725.

1880.

7687.

8500.

540.

1200.

2250.

29040.

11256.

18400.

19800.

80600.

80600.

4950.

T

00

00

00

00

00

00

00

50

00

00

00

00

00

00

00

00

00

00

00



TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 175 -6
TABULATION OF BIDS
ROUTE :
CALL ORDER : 175 CONTRACT ID : R -28692-A COUNTIES : WARRICK
LETTING DATE : 05/02/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-0626844 l 2 ) 35-1139301 IC 3 ) 35-1878024
|J.H. RUDOLPH & COMPANY IE & B PAVING INC |RAGLE, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0075 801-06207 1500.000 LFT | 1.00000 1500.00] 1.55000 2325.00] 1.55000 2325.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0076 801-06625 40.000 EACH | 125.00000 5000.00] 175.00000 7000.00] 175.00000 7000.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0077 801-06640 22.000 EACH | 235.00000 5170.00] 295.00000 6490.00]| 295.00000 6490.00
CONSTRUCTION SIGN, A | I |
0078 801-06645 4.000 EACH | 60.00000 240.00] 85.00000 340.00] 85.00000 340.00
CONSTRUCTION SIGN, B I I |
0079 801-06775 LUMP |  14325.00000 14325.00] 42612.87000 42612.87|  48000.00000 48000.00
MAINTAINING TRAFFIC I I |
0080 801-07119 216.000 LFT | 33.35000 7203.60] 25.00000 5400.00] 25.00000 5400.00
BARRICADE, 111-B I I |
0081 802-05701 103.000 LFT | 12.50000 1287.50] 12.50000 1287.50] 12.50000 1287.50
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0082 802-76025 117.000 SFT | 18.00000 2106.00] 18.00000 2106.00] 18.00000 2106.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0083 805-01815 4.000 EACH | 1600.00000 6400.00] 1600.00000 6400.00] 1600.00000 6400.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | | |
0084 805-01842 7.000 EACH | 690.00000 4830.00]| 690.00000 4830.00] 690.00000 4830.00
HANDHOLE, SIGNAL I I |
0085 805-01844 1804.000 LFT | 13.80000 24895.20] 13.80000 24895 _20] 13.80000 24895 .20
CONDUIT, STEEL, GALVANIZED, 2 IN., | | |
UNDERGROUND | | |
0086 805-01879 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
SIGNAL SERVICE, INSTALL I I |
0087 805-02503 7426.000 LFT | 0.30000 2227.80] 0.30000 2227.80] 0.30000 2227.80
CABLE, ROADWAY LOOP, 1C 14GA. | I |
0088 805-78100 1.000 EACH | 9552.00000 9552.00] 9552.00000 9552.00] 9552.00000 9552.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I I |
0089 805-78205 4.000 EACH | 576.00000 2304.00] 576.00000 2304.00] 576.00000 2304.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN I I |
0090 805-78230 4.000 EACH | 876.00000 3504.00] 876.00000 3504.00] 876.00000 3504.00
I | |
| | |

AMBER, GREEN, AMBER ARROW, GREEN ARROW



CALL ORDER : 175
LETTING DATE : 05/02/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28692-A

: VINCENNES DISTRICT

ROUTE :

COUNTIES : WARRICK

DATE :
PAGE :

11/01/07
175 -7

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0091 805-78415 4.000 EACH
SPAN, CATENARY, AND TETHER

0092 805-78420 4.000 EACH
DISCONNECT HANGER

0093 805-78467 46.000 LFT
SIGNAL CABLE, 3C 8GA.

0094 805-78485 246.000 LFT
SIGNAL CABLE, 5C 14GA.

0095 805-78490 756.000 LFT
SIGNAL CABLE, 7C 14CGA.

0096 805-78510 3477.000 LFT
SIGNAL CABLE, 2C 16GA., SHIELDED

0097 805-78785 16.000 EACH
SIGNAL DETECTOR HOUSING

0098 805-78795 2435.000 LFT

SAW CUT FOR ROADWAY LOOP AND SEALER

0099 805-78925 1.000 EACH
CONTROLLER CABINET FOUNDATION, P1

0100 805-81032 4.000 EACH
SIGNAL STRAIN POLE, STEEL, 30 FT.

0101 805-92504 9.000 EACH
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0102 808-06701 2674.000 LFT
LINE, THERMOPLASTIC, BROKEN, WHITE, 4
IN.

0103 808-06703 4129.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0104 808-75240 1670.000 LFT
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

0105 808-75245 14186.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0106 808-75297 228.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0107 808-75320
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

31.000 EACH

( 1 ) 35-0626844 |
J.H. RUDOLPH & COMPANY |
|

UNIT PR

460.

720.

3600.

240.

70.

ICE

.00000

.00000

.80000

.20000

-44000

.64000

00000

.60000

00000

00000

00000

-42000

.42000

.42000

-42000

-90000

00000

2 ) 35-1139301 I
& B PAVING INC |

|

AMOUNT| UNIT PRICE AMOUNT|
5600.00] 1400.00000 5600.00]
| |
960.00] 240.00000 960.00]
| |

82.80] 1.80000 82.80]

| |
295.20] 1.20000 295.20]
| |
1088.64] 1.44000 1088.64]
| |
222528 0.64000 2225_28]
| |
7360.00] 460.00000 7360.00]
| |
16071.00] 6.60000 16071.00]
| |
720.00] 720.00000 720.00]
| |
14400.00] 3600.00000 14400.00]
| |
2160.00] 240.00000 2160.00]
| |
1123.08]| 0.33000 882.42|
| |

| |
1734.18] 0.33000 1362.57]
| |
701.40] 0.33000 551.10]
| |

| |
5958.12]| 0.33000 4681.38]
| |

| |
889.20] 5.05000 1151.40]
| |

| |
2170.00] 95.00000 2945_00]
| |

| |

( 3 ) 35-1878024
R

AGLE, INC.

UNIT PRICE

460.

720.

3600.

240.

95.

.00000

.00000

.80000

-20000

-44000

.64000

00000

.60000

00000

00000

00000

-33000

.33000

-33000

-33000

.05000

00000

AMOUN

295.

1088.

2225.

7360.

16071.

720.

14400.

2160.

882.

1362.

551.

4681.

1151.

2945.

T

.00

.00

.80

20

64

28

00

00

00

00

00

42

57

10

38

40

00



CALL ORDER

LETTING DATE :

175

SET-ASIDE :

05/02/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID
DISTRICT

: R -28692-A
: VINCENNES DISTRICT

COUNTIES

ROUTE

WARRICK

DATE
PAGE

11/01/07
175 -8

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION

0108 808-75325

QUANTITY

31.000 EACH

PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0109 808-75998

248.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKER

0110 808-92027

2260.000 LFT

LINE, THERMOPLASTIC, SOLID, YELLOW, 8

IN.
0111 808-96016

350.000 LFT

LINE, THERMOPLASTIC, SOLID, YELLOW, 12

IN.

SECTION TOTALS

CONTRACT TOTALS

26.25000

0.88000

1.90000

( 1 ) 35-0626844 |
J.H. RUDOLPH & COMPANY |
|

2 ) 35-1139301
B

|

& B PAVING INC |

|

AMOUNT] UNIT PRICE AMOUNT]
2325.00] 115.00000 3565.00]

| |

| |

6510.00] 26.25000 6510.00]

| |

1988.80] 1.60000 3616.00]

| |

| |

665.00] 2.50000 875.00]

| |

| |
4,674,175.18] $ 4,779,000.00]
4,674,175.18] $ 4,779,000.00]

AGLE,

3 ) 35-1878024

INC.

UNIT PRICE

115.00000

28.75000

1.60000

2.50000

AMOUNT

3565.00

7130.00

3616.00

875.00

5,153,152.99

5,153,152.99




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 175 -9
TABULATION OF BIDS
ROUTE :
CALL ORDER : 175 CONTRACT ID : R -28692-A COUNTIES : WARRICK
LETTING DATE : 05/02/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 35-1057095 IC 5 ) 35-1009310 6 ) 35-2040801
|BLANKENBERGER BROTHERS INC  |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP |  83000.00000 83000.00] 106000.00000 106000.00] 116000.00000 116000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 20.000 MOS | 2000.00000 40000.00] 2150.00000 43000.00] 2200.00000 44000.00
FIELD OFFICE, B | | |
0003 105-08520 2.000 EACH | 275.00000 550.00]| 165.00000 330.00] 300.00000 600.00
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 40.000 MOS | 110.00000 4400.00] 110.00000 4400.00] 140.00000 5600.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 268000.00000 268000.00| 285000.00000 285000.00] 279305.22000 27930522
MOBILIZATION AND DEMOBILIZATION | | |
0010 201-52370 LUMP |  53000.00000 53000.00] 89250.00000 89250.00]  55000.00000 55000.00
CLEARING RIGHT OF WAY I I |
0011 202-01261 1.000 EACH | 600.00000 600.00] 2800.00000 2800.00] 1000.00000 1000.00
TESTING FOR ASBESTOS | | |
0012 202-03000 LUMP |  17300.00000 17300.00]  11200.00000 11200.00]  14400.00000 14400.00
HOUSES AND BUILDINGS, REMOVE Parcel No. | I |
16 | | |
0013 202-74045 25.000 EACH | 26.00000 650.00]| 60.50000 1512_50] 150.00000 3750.00
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0014 202-91385 1.000 EACH | 600.00000 600.00] 900.00000 900.00] 500.00000 500.00
INLET, REMOVE I I |
0015 202-96133 1208.000 LFT | 18.00000 21744.00] 15.20000 18361.60] 12.60000 15220.80
PIPE, REMOVE I I |
0016 203-02000 20099.000 CYS | 9.50000 190940.50] 14.25000 286410.75] 9.00000 180891.00
EXCAVATION, COMMON I I |
0017 203-02070 30430.000 CYS | 13.25000 403197.50] 13.75000 418412 _50] 11.00000 334730.00
I I |

BORROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 175 -10
TABULATION OF BIDS
ROUTE :
CALL ORDER : 175 CONTRACT ID : R -28692-A COUNTIES : WARRICK
LETTING DATE : 05/02/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 35-1057095 l 5 ) 35-1009310 6 ) 35-2040801
|BLANKENBERGER BROTHERS INC  |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 205-03371 82.000 CYS | 25.00000 2050.00] 17.50000 1435.00] 25.00000 2050.00
SEDIMENT, REMOVE | | |
0019 205-06931 27.000 TON | 50.00000 1350.00] 53.00000 1431.00] 4800000 1296.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0020 205-06933 18.000 EACH | 100.00000 1800.00] 86.00000 1548.00] 80.00000 1440.00
TEMPORARY DITCH INLET PROTECTION | | |
0021 205-06936 154.000 TON | 39.00000 6006.00] 53.00000 8162.00] 39.00000 6006 .00
TEMPORARY SEDIMENT TRAP I | |
0022 205-06937 1035.000 LFT | 1.50000 1552_50] 1.50000 1552_50] 1.90000 1966.50
TEMPORARY SILT FENCE I I |
0023 207-08262 58882.000 SYS | 4.00000 23552800 5.60000 329739.20] 4.25000 25024850
SUBGRADE TREATMENT, TYPE I I | |
0024 211-07454 2501.000 CYS | 25.00000 62525.00] 28.25000 70653.25] 23.00000 57523.00
STRUCTURE BACKFILL I I |
0025 301-07448 1525.000 TON | 2400000 36600.00] 26.00000 39650.00] 2400000 36600.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0026 306-08034 235.000 SYS | 12.00000 2820.00] 13.00000 3055.00] 23.00000 5405.00
MILLING, ASPHALT, 1 1/2 IN. I I |
0027 306-08043 52.000 SYS | 12.00000 624.00] 13.00000 676.00] 50.00000 2600.00
MILLING, TRANSITION I | |
0028 401-06264 LUMP | 3200.00000 3200.00] 1.00000 1.00] 4000.00000 4000.00
PROFILOGRAPH, HMA | | |
0029 401-07327 4556.000 TON | 53.00000 241468.00| 59.00000 268804.00] 70.00000 318920.00
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm I I |
0030 401-07397 7490.000 TON | 4650000 348285.00] 51.00000 381990.00] 66.00000 494340.00
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | | |
0031 401-07407 24291.000 TON | 41_50000 1008076.50]| 43_75000 1062731.25| 57.00000 1384587.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm I I |
0032 401-07429 9888.000 TON | 4550000 449904 .00] 50.00000 494400.00] 60.00000 593280.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm I I |
0033 402-07451 200.000 TON | 5600000 11200.00] 70.25000 14050.00] 75.00000 15000.00
HMA WEDGE AND LEVEL, TYPE B I I |
0034 406-05520 70.400 TON | 330.00000 23232.00] 107.30000 7553.92| 320.00000 22528.00
ASPHALT FOR TACK COAT I I |
0035 605-06120 1156.000 LFT | 10.00000 11560.00] 10.25000 11849.00] 16.80000 19420.80
CURB, CONCRETE I I |
0036 605-06140 15558.000 LFT | 11.25000 175027.50]| 13.50000 210033.00] 18.00000 280044.00
I I |

CURB AND GUTTE

R, CONCRETE



CALL ORDER : 175
LETTING DATE : 05/02/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -28692-A
DISTRICT : VINCENNES DISTRICT

ROUTE :

COUNTIES : WARRICK

DATE :
PAGE :

11/01/07
175 -11

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0037 605-06255 462.000 SYS
CENTER CURB, D, CONCRETE

0038 607-06340 1755.000 LFT
PAVED SIDE DITCH, B

0039 610-07486 402.000 TON
HMA FOR APPROACHES, TYPE A

0040 610-07712 2096.000 SYS
PCCP FOR APPROACHES, 6 IN.

0041 611-06497 12.000 EACH
MAILBOX ASSEMBLY, SINGLE

0042 611-06498 2.000 EACH
MAILBOX ASSEMBLY, DOUBLE

0043 615-06490 88.000 EACH
RIGHT OF WAY MARKER

0044 615-06505 12.000 EACH
MONUMENT, B

0045 615-06527 2.000 EACH
MONUMENT, SECTION CORNER

0046 616-02320 1931.000 SYS
GEOTEXTILES

0047 616-06405 1538.000 TON
RIPRAP, REVETMENT

0048 621-01004 2.000 EACH

MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0049 621-06545 3.480 TON
FERTILIZER

0050 621-06554 1304.000 LBS
SEED MIXTURE, U

0051 621-06565 17.400 TON
MULCHING MATERIAL

0052 621-06567 36.000 KGAL
WATER

0053 621-06575 8919.000 SYS
SODDING, NURSERY

0054 714-05760 46.000 LFT

CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 12 FT. X 5 FT.

0055 714-06172 428.000 LFT
CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 14 FT. X 4 FT.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|

4 ) 35-1057095 |
LANKENBERGER BROTHERS INC |
|

( 5 ) 35-1009310
DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR.,

6 ) 35-2040801

UNIT PRICE

57.

34.

100.

45.

115.

230.

115.

495.

495.

28.

690.

510.

390.

705.

737.

00000

00000

00000

00000

00000

00000

-80000

15000

00000

00000

-15000

00000

-00000

.70000

00000

00000

AMOUN

460.

10120.

5940.

990.

3475.

43294.

1380.

1774.

4107.

6786.

36.

24081.

32430.

315436.

UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT:
""" 52.00000  24024.00]  80.00000  36960.00]  57.35000 26495
28.00000 49140.00: 25.00000 43875 00:
82.00000 32964.00I 63.00000 25326.00:
35.00000 73360.00I 32.00000 67072.00:
120.00000 1440.00I 125.00000 lSO0.00I
240.00000 480.00I 250.00000 500.00:
120.00000 lOSG0.00I 125.00000 11000.00:
510.00000 6120.00I 540.00000 6480.00:
510.00000 1020.00I 540.00000 1080.00:
2.00000 3862.00I 2.50000 4827.50:
35.00000 53830.00I 38.35000 58982.30:
710.00000 1420.00: 750.00000 1500.00:
I |
525.00000 1827.00I 550.00000 1914.00:
3.25000 4238.00I 3.50000 4564.00:
400.00000 6960.00I 450.00000 7830.00:
1.00000 36.00I 1.00000 36.00:
3.05000 27202.95I 3.00000 26757.00:
1000.00000 46000.00I 1064.00000 48944.00:
I |
1080.00000 462240.00I 1016.00000 434848.00:
I |
I |

IN

T

.70

.50

.00

.00

.00

00

00

00

00

80

70

00

80

60

00

00

30

00

00



CALL ORDER : 175
LETTING DATE :

SET-ASIDE :

05/02/07 10:00 AM

CONTRACT ID :
DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

R -28692-A
: VINCENNES DISTRICT

ROUTE :
COUNTIES :

WARRICK

DATE :
PAGE :

11/01/07
175 -12

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0056 714-06279

126.

000

CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 8 FT. X 3 FT.

0057 714-26708

180.

000

CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 8 FT. X 4 FT.

0058 715-05048 10754 .000
PIPE, TYPE 4, CIRCULAR, 6 IN.

0059 715-05053 38.000
PIPE, UNDERDRAIN OUTLET, 6 IN.

0060 715-05121 59.000
PIPE, TYPE 1, CIRCULAR, 18 IN.

0061 715-05151 2749.000
PIPE, TYPE 2, CIRCULAR, 15 IN.

0062 715-05152 47.000
PIPE, TYPE 2, CIRCULAR, 18 IN.

0063 715-05169 307.500
PIPE, TYPE 3, CIRCULAR, 15 IN.

0064 715-46005 34.000
PIPE END SECTION, 15 IN.

0065 715-46010 2.000
PIPE END SECTION, 18 IN.

0066 718-06529 2.000
OUTLET PROTECTOR, 2

0067 718-06532 3000.000
VIDEO INSPECTION FOR UNDERDRAINS

0068 718-52610 968.000
AGGREGATE FOR UNDERDRAINS

0069 718-99153 11256.000
GEOTEXTILES FOR UNDERDRAIN

0070 720-45030 8.000
INLET, E7

0071 720-45035 9.000
INLET, F7

0072 720-98174 26.000
INLET, B15

0073 720-98555 26.000
INLET, C15

0074 801-04308 9.000

ROAD CLOSURE SIGN ASSEMBLY

LFT

LFT

LFT

LFT

LFT

LFT

EACH

EACH

EACH

LFT

CYS

SYS

EACH

EACH

EACH

EACH

EACH

IC 4 ) 35-1057095 IC 5 ) 35-1009310 6 ) 35-2040801
|BLANKENBERGER BROTHERS INC  |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR.,
I UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUN
" asoo0000 60430.00] | 472.00000 59472.00] | 430.00000 54180.
| | |

I 510.00000 91800.00I 466.00000 83880.00: 450.00000 81000.
| | |

I 4.00000 43016.00I 7.25000 77966.50: 3.60000 38714.
I 35.00000 1330.ool 15.00000 57o.oo= 20.50000 779.
I 47.00000 2773.00I 39.40000 2324.60: 27.25000 1607.
I 56.00000 153944.00I 32.60000 89617.40: 23.00000 63227.
I 47.00000 zzog.ool 41.90000 1969.30: 27.25000 1280.
I 42.00000 12915.00I 31.20000 9594.00} 26.25000 8071.
I 290.00000 9860.00I 440.00000 14960.00: 290.00000 9860.
I 350.00000 7oo.ooI 500.00000 1ooo.oo= 300.00000 600.
I 1500.00000 3ooo.oo= 580.00000 1160.00: 250.00000 500.
I 1.50000 4500.00I 1.00000 3ooo.oo= 1.00000 3000.
I 50.00000 48400.00: 31.00000 3ooos.oo= 32.90000 31847.
I 2.00000 22512.00I 2.10000 23637.60: 1.25000 14070.
I 1600.00000 12800.00I 2130.00000 1704o.oo= 145000000 11600.
I 1600.00000 144oo.ool 2230.00000 zoo7o.oo= 1450.00000 13050.
I 2700.00000 7ozoo.ool 2950.00000 767oo.oo= 2550.00000 66300.
I 2700.00000 7ozoo.ool 3035.00000 78910.00: 2550.00000 66300.
i 510.00000 4590.00! 530.00000 477o.ooi 49500000 4455

IN

T

00

00

40

00

75

00

75

88

00

00

00

00

20

00

00

00

00

00

00



TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 175 -13
TABULATION OF BIDS
ROUTE :
CALL ORDER : 175 CONTRACT ID : R -28692-A COUNTIES : WARRICK
LETTING DATE : 05/02/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
l 4 ) 35-1057095 IC 5 ) 35-1009310 6 ) 35-2040801
|BLANKENBERGER BROTHERS INC  |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0075 801-06207 1500.000 LFT | 1.00000 1500.00] 1.10000 1650.00] 1.00000 1500.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0076 801-06625 40.000 EACH | 130.00000 5200.00] 140.00000 5600.00] 125.00000 5000.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0077 801-06640 22.000 EACH | 240.00000 5280.00]| 260.00000 5720.00] 235.00000 5170.00
CONSTRUCTION SIGN, A | I |
0078 801-06645 4.000 EACH | 62.00000 248.00] 64.30000 257.20] 60.00000 240.00
CONSTRUCTION SIGN, B I I |
0079 801-06775 LUMP |  78000.00000 78000.00]  70000.00000 70000.00] 130000.00000 130000.00
MAINTAINING TRAFFIC I I |
0080 801-07119 216.000 LFT | 34.00000 7344._00] 36.00000 7776.00] 33.35000 7203.60
BARRICADE, 111-B I I |
0081 802-05701 103.000 LFT | 13.00000 1339.00] 13.00000 1339.00] 12.50000 1287.50
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0082 802-76025 117.000 SFT | 18.50000 2164.50] 21.50000 2515.50] 18.00000 2106.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0083 805-01815 4.000 EACH | 1650.00000 6600.00] 1610.00000 6440.00] 1600.00000 6400.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | | |
0084 805-01842 7.000 EACH | 710.00000 4970.00] 700.00000 4900.00] 690.00000 4830.00
HANDHOLE, SIGNAL I I |
0085 805-01844 1804.000 LFT | 14..00000 25256.00] 14.15000 2552660 13.80000 24895 .20
CONDUIT, STEEL, GALVANIZED, 2 IN., | | |
UNDERGROUND | | |
0086 805-01879 1.000 EACH | 510.00000 510.00] 480.00000 480.00] 500.00000 500.00
SIGNAL SERVICE, INSTALL I I |
0087 805-02503 7426.000 LFT | 0.30000 2227.80] 0.45000 3341.70] 0.30000 2227.80
CABLE, ROADWAY LOOP, 1C 14GA. | I |
0088 805-78100 1.000 EACH | 9800.00000 9800.00] 9650.00000 9650.00] 9552.00000 9552.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I I |
0089 805-78205 4.000 EACH | 590.00000 2360.00] 580.00000 2320.00] 576.00000 2304.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN I I |
0090 805-78230 4.000 EACH | 900.00000 3600.00] 970.00000 3880.00]| 876.00000 3504.00
I | |
| | |

AMBER, GREEN, AMBER ARROW, GREEN ARROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 175 -14
TABULATION OF BIDS

LINE, THERMOPLASTIC, BROKEN, WHITE, 4
IN.

0103 808-06703 4129.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN
0104 808-75240 1670.000 LFT

LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

0105 808-75245 14186.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0106 808-75297 228.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0107 808-75320 31.000 EACH
PAVEMENT MESSAGE MARKINGS,

0.42000 1734.18 0.45000 1858.05 0.42000 1734.18

0.42000 701.40 0.45000 751.50 0.42000 701.40

0.42000 5958.12 0.45000 6383.70 0.42000 5958.12

4.00000 912.00 4.25000 969.00 3.90000 889.20

72.00000 2232.00 76.00000 2356.00 70.00000 2170.00

ROUTE :
CALL ORDER : 175 CONTRACT ID : R -28692-A COUNTIES : WARRICK
LETTING DATE : 05/02/07 10:00 AM DISTRICT ~ : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-1057095 IC 5 ) 35-1009310 IC 6 ) 35-2040801
IBLANKENBERGER BROTHERS INC ~ |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0091 805-78415 4.000 EACH | 1450.00000 5800.00]  1525.00000 6100.00]  1400.00000 5600.00
SPAN, CATENARY, AND TETHER | | |
0092 805-78420 4.000 EACH | 245.00000 980.00 270.00000 1080.00 240.00000 960.00
DISCONNECT HANGER |
0093 805-78467 46.000 LFT | 1.85000 85.10 2.00000 92.00 1.80000 82.80
SIGNAL CABLE, 3C 8GA. |
0094 805-78485 246.000 LFT | 1.25000 307.50 1.15000 282.90 1.20000 295.20
SIGNAL CABLE, 5C 14GA. |
0095 805-78490 756.000 LFT | 1.50000 1134.00 1.45000 1096.20 1.44000 1088.64
SIGNAL CABLE, 7C 14GA. |
0096 805-78510 3477.000 LFT | 0.65000 2260.05 0.75000 2607.75 0.64000 2225.28
SIGNAL CABLE, 2C 16GA., SHIELDED I
0097 805-78785 16.000 EACH | 475.00000 7600.00 625.00000 10000.00 460.00000 7360.00
SIGNAL DETECTOR HOUSING |
0098 805-78795 2435.000 LFT | 6.85000 16679.75 8.00000 19480.00 6.60000 16071.00
SAW CUT FOR ROADWAY LOOP AND SEALER I
0099 805-78925 1.000 EACH | 740.00000 740.00 1175.00000 1175.00 720.00000 720.00
CONTROLLER CABINET FOUNDATION, P1 |
0100 805-81032 4.000 EACH |  3700.00000 14800.00 4040.00000 16160.00 3600.00000 14400.00
SIGNAL STRAIN POLE, STEEL, 30 FT. |
0101 805-92504 9.000 EACH |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |
0102 808-06701 2674.000 LFT | 0.42000 1123.08 0.45000 1203.30 0.42000 1123.08
|
|
|
I
|
|
|
I
|
|
|
|
|
|
|
I

THERMOPLASTIC, LANE INDICATION ARROW

| |
I I
I I
| |
| |
I I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
245_00000 2205.00] 330.00000 2970.00] 240.00000 2160.00
| |
| |
I I
I I
| |
| |
I I
I I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 175 -15
TABULATION OF BIDS

ROUTE :
CALL ORDER  : 175 CONTRACT ID : R -28692-A COUNTIES : WARRICK
LETTING DATE : 05/02/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-1057095 IC 5 ) 35-1009310 IC 6 ) 35-2040801
|BLANKENBERGER BROTHERS INC  |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0108 808-75325 31.000 EACH | 77.00000 2387.00] 81.00000 2511.00] 75.00000 2325.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0109 808-75998 248.000 EACH | 27.00000 6696.00] 30.00000 7440.00] 26.25000 6510.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0110 808-92027 2260.000 LFT | 0.90000 2034.00] 1.00000 2260.00] 0.88000 1988.80
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
0111 808-96016 350.000 LFT | 1.95000 682.50] 2.10000 735.00] 1.90000 665.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 | | |
IN. | | |
SECTION TOTALS | $ 5,376,598.43] $ 5,796,448_07] $ 5,973,000.00
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 5,376,598.43| $ 5,796,448_07] $ 5,973,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07

PAGE : 200 -1
VENDOR RANKING

CALL ORDER : 200 CONTRACT ID : R -28881-A COUNTIES : LAKE
LETTING DATE : 05/02/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 05/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : Urban - Old Code PROJECT(S) : 9945066
9945066
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1035122 GARIUP CONSTRUCTION CO. INC $ 2,379,730.96 100.0000%
2 35-1339168 LAPORTE CONSTRUCTION CO $ 2,461,513.16 103.4366%

3  35-0918397 RIETH RILEY CONSTRUCTION $ 2,823,635.84 118.6536%



STRUCTURE BACKFILL

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 200 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 200 CONTRACT ID : R -28881-A COUNTIES : LAKE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1035122 IC 2 ) 35-1339168 IC 3 ) 35-0918397
IGARIUP CONSTRUCTION CO. INC |LAPORTE CONSTRUCTION CO IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BIKE AND PEDESTRIAN FACILITIES
| | |
0001 105-06845 LUMP |  20200.00000 20200.00] 2433.87000 2433.87|  22120.00000 22120.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 13.000 MOS | 3535.00000 4595500 3500.00000 45500.00] 5000.00000 65000.00
FIELD OFFICE, B | I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 215202.39000 215202.39] 125000.00000 125000.00] 149560 .00000 149560.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP |  31027.50000 31027.50]  50000.00000 50000.00]  65000.00000 65000.00
CLEARING RIGHT OF WAY I | |
0007 202-02240 500.000 SYS | 15.15000 7575.00] 13.70000 6850.00] 30.00000 15000.00
PAVEMENT REMOVAL I I |
0008 202-02241 298.000 LFT | 8.08000 2407.84] 4.78000 1424 _44| 9.00000 2682.00
GUARDRAIL, REMOVE I | |
0009 202-03000 LUMP | 8600.00000 8600.00]| 5000.00000 5000.00]| 5600.00000 5600.00
HOUSES AND BUILDINGS, REMOVE | | |
0010 202-93763 2.000 EACH | 353.50000 707.00] 348.00000 696.00] 500.00000 1000.00
LIGHT STANDARD AND FOUNDATION, REMOVE | I |
0011 203-02000 4020.000 CYS | 18.18000 73083.60] 31.45000 126429.00] 30.00000 120600.00
EXCAVATION, COMMON | | |
0012 206-51817 4605.000 SFT | 25.25000 116276.25] 19.98000 92007.90] 40.00000 184200.00
SHEET PILING, STEEL I I |
0013 207-08266 3618.200 SYS | 10.10000 36543.82| 4.05000 14653.71] 5.00000 18091.00
SUBGRADE TREATMENT, TYPE 111 | | |
0014 210-03825 1.000 EACH | 51480.00000 51480.00]  54000.00000 54000.00] 150000.00000 150000.00
SHELTER (ORNAMENTAL) I | |
0015 210-07298 3.000 EACH |  14938.00000 44814.00]  17500.00000 52500.00]  15000.00000 45000.00
DUMPSTER , ENCLOSURE I I |
0016 211-02050 5.000 CYS | 101.00000 505.00] 104.12000 520.60] 800.00000 4000.00
B BORROW | | |
0017 211-02060 465.000 CYS | 40.40000 18786.00] 33.82000 15726.30] 35.00000 16275.00
B BORROW FOR STRUCTURE BACKFILL I I |
0018 211-07454 2530.000 CYS | 32.32000 81769.60] 29.31000 7415430 60.00000 151800.00
| | |



CALL ORDER : 200

LETTING DATE : 05/02/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28881-A

: LAPORTE DISTRICT

ROUTE :
COUNTIES : LAKE

DATE :
PAGE :

11/01/07
200 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0019 301-07448 1247.700 TON
COMPACTED AGGREGATE, NO. 53, BASE

0020 305-07466 85.780 SYS
PCC BASE PATCHING, 11 IN.

0021 306-08034 321.200 SYS
MILLING, ASPHALT, 1 1/2 IN.

0022 401-07429 2.300 TON
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0
mm

0023 402-07433 472.000 TON
HMA SURFACE, TYPE B

0024 402-07438 661.500 TON
HMA INTERMEDIATE, TYPE B

0025 402-07441 1124.000 TON
HMA BASE, TYPE B

0026 502-06627 176.170 SYS
PCCP, 6 IN.

0027 502-06999 64.300 SYS
PCCP, 8 IN.

0028 601-04793 715.700 LFT
GUARDRAIL (GAURDRAIL IN CONCRETE BAND &
HANDRAIL 1

0029 601-95871 428.400 LFT
HANDRAIL (HANDRAIL & HANDRAIL IN
CONCRETE

0030 602-98036 150.000 SYS
BARRIER MAT, WEED

0031 604-07569 10.400 SYS
PAVERS

0032 604-07569 759.700 SYS
PAVERS (INTERLOCKING CONCRETE SIDEWALK)

0033 604-07569 96.000 SYS
PAVERS (PERMEABLE INTERLOCKING)

0034 604-07894 18.810 SYS
CURB RAMP, CONCRETE, A

0035 604-07897 15.800 SYS
CURB RAMP, CONCRETE, C

0036 604-07898 7.670 SYS

CURB RAMP, CONCRETE, D

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

( 1 ) 35-1035122 |
GARIUP CONSTRUCTION CO. INC |
|

UNIT PR

28.

101.

15.

505.

80.

72.

70.

55.

68.

150.

100.

68.

55.

68.

202.

222.

252.

ICE

80000

72000

70000

55000

68000

00000

00000

.01000

18000

90000

18000

00000

20000

50000

( 2 ) 35-1339168 1C
LAPORTE CONSTRUCTION CO IR
|
AMOUNT| UNIT PRICE AMOUNT|
35284.96] 28.46000 35509.54]
| |
8663.78] 86.66000 7433.69]
| |
4866.18] 19.19000 6163.83]
| |
1161.50] 500.00000 1150.00]
| |
| |
38137.60]| 80.00000 37760.00]
| |
48104 .28 70.00000 46305.00]
| |
79466.80] 70.00000 78680.00]|
| |
9786.24] 45.00000 7927.65]
| |
4416.12] 14733000 9473.32]
| |
107355.00] 180.00000 128826.00]
| |
| |
42840.00| 150.00000 64260.00]|
| |
| |
901.50] 5.95000 892.50]
| |
709.07] 69.00000 717.60]
| |
42467 .23 56.00000 42543.20]
| |
6545.28]| 68.00000 6528.00]
| |
3799.62] 160.00000 3009.60]
| |
3510.76] 160.00000 2528.00]
| |
1936.68]| 160.00000 1227.20]
| |

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE
____________________________ e

75.

110.

15.

2000.

110.

85.

75.

90.

150.

72.

78.

67.

55.

67.

150.

150.

150.

00000

00000

00000

00000

00000

00000

00000

.50000

50000

35000

50000

00000

00000

00000

AMOUN

51920.

56227.

84300.

15855.

9645.

51530.

33415.

825.

702.

42049.

6480.

2821.

2370.

1150.

T

.50

-80

.00

.00

00

50

00

30

00

40

20

00

00

40

00

50

00

50



CALL ORDER : 200

LETTING DATE : 05/02/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28881-A

: LAPORTE DISTRICT

ROUTE :

COUNTIES : LAKE

DATE :
PAGE :

11/01/07
200 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0037 604-07902 56.600 SYS
CURB RAMP, CONCRETE, H

0038 604-07903 23.800 SYS
CURB RAMP, CONCRETE, K

0039 604-90256 681.100 SYS
SIDEWALK, CONCRETE, 6 IN.

0040 605-06090 133.500 LFT
CURB, INTEGRAL, CONCRETE

0041 605-06120 1511.100 LFT
CURB, CONCRETE

0042 605-06125 84.100 LFT
CURB, CONCRETE, MODIFIED

0043 605-06140 1502.200 LFT
CURB AND GUTTER, CONCRETE

0044 605-06155 91.000 LFT
CURB AND GUTTER, CONCRETE, MODIFIED

0045 605-09131 42.000 LFT
CURB AND GUTTER TURNOUT CONCRETE

0046 611-05330 176.240 SYS
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS,
6 IN.

0047 616-02320 613.600 SYS
GEOTEXTILES

0048 616-06405 86.500 TON
RIPRAP, REVETMENT

0049 621-02770 350.000 SYS
EROSION CONTROL BLANKET

0050 621-06559 908.500 SYS
MULCHED SEEDING, R

0051 621-06570 203.000 CYS
TOP SOIL

0052 621-06570 99.000 CYS
TOP SOIL (PEAT MOSS)

0053 621-06570 428.400 CYS
TOP SOIL (SAND)

0054 621-07642 820.000 CYS
SOIL PREPARATION (BIOSWALE AND PLANTING
BEDS)

0055 621-98038 360.000 CYS

MULCH, HARDWOOD SHREDDED BARK

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

( 1 ) 35-1035122 |
GARIUP CONSTRUCTION CO. INC |
|

UNIT PR

ICE

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

AMOUN

____________________________ e

60.

28.

24.

25.

24.

22.

40.

48.

50.

45.

70.

35.

80.

114.

28000

24000

25000

24000

22000

40000

48000

.03000

50000

.54000

-39000

45000

70000

35000

00000

64000

( 2 ) 35-1339168 I
LAPORTE CONSTRUCTION CO |

|

AMOUNT| UNIT PRICE AMOUNT|
12862.35] 160.00000 9056.00]
| |
4807.60] 160.00000 3808.00]
| |
4127466 55.00000 37460.50]
| |
3775.38] 38.66000 5161.11]
| |
36629.06| 28.00000 42310.80]
| |
2123.53] 33.06000 2780.35]
| |
36413.33] 35.00000 52577.00]
| |
2022.02| 72.90000 6633.90]
| |
1696.80]| 74..48000 3128.16]
| |

8544 _12] 45.00000 7930.80]
| |

| |
1859.21] 3.97000 2435_99]
| |
4368.25] 65.00000 5622.50]
| |
1239.00] 3.50000 1225.00]
| |
1262.82| 1.38000 1253.73]
| |
9226.35] 31.28000 6349.84]
| |
6999.30] 41.28000 4086.72]
| |
15143.94| 41.28000 17684.35|
| |
65600.00] 20.01000 16408.20]
| |

| |
41270.40] 113.50000 40860.00|
| |

85.

30.

25.

35.

35.

35.

125.

55.

150.

70.

75.

40.

30.

60.

00000

00000

00000

00000

00000

00000

00000

.00000

00000

.10000

-89000

00000

00000

00000

00000

00000

4005.

37777.

2943.

52577.

3185.

5250.

9693.

2454,

12975.

735.

808.

14210.

7425.

17136.

24600.

21600.

T

.00

.00

.50

00

50

50

00

00

00

20

40

00

00

57

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 200 -5
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 200 CONTRACT ID : R -28881-A COUNTIES : LAKE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
l 1 ) 35-1035122 IC 2 ) 35-1339168 | 3 ) 35-0918397
IGARIUP CONSTRUCTION CO. INC |LAPORTE CONSTRUCTION CO IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 622-01937 768.000 EACH | 16.11000 12372.48] 15.95000 12249.60] 14.90000 11443.20
PLANT (NATIVE GALLON) | | |
0057 622-01937 895.000 EACH | 6.67000 5969.65| 6.60000 5907.00] 11.00000 9845.00
PLANT (PERENNAIL GRASS) I | |
0058 622-01937 16615.000 EACH | 4.06000 67456.90] 4.02000 66792.30] 4.97000 82576.55
PLANT , NATIVE PLUG | | |
0059 622-03949 3.000 EACH | 606.00000 1818.00] 1813.59000 5440.77| 800.00000 2400.00
TRASH RECEPTACLE, ORNAMENTAL I | |
0060 622-05616 75.000 EACH | 92.31000 6923.25| 91.40000 6855.00]| 59.00000 4425.00
PLANT, BROADLEAF EVERGREEN, GLOBE, I I |
DWARF, OVER 18 TO 24 IN. I I |
0061 622-05625 38.000 EACH | 166.65000 6332.70] 165.00000 6270.00] 145.00000 5510.00
PLANT, CONIFEROUS EVERGREEN, CONE, I I |
BROAD UPRIGHT, OVER 48 TO 72 IN. I I |
0062 622-05630 12.000 EACH | 7474000 896.88] 74.00000 888.00] 59.00000 708.00
PLANT, CONIFEROUS EVERGREEN, GLOBE, I | |
DWARF, OVER 18 TO 24 IN. I I |
0063 622-05638 623.000 EACH | 34.29000 21362.67] 33.95000 21150.85] 29.00000 18067.00
PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER | | |
0064 622-05639 92.000 EACH | 68.68000 6318.56] 68.00000 6256.00] 29.00000 2668.00
PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 | | |
IN. | | |
0065 622-05640 22.000 EACH | 77.77000 1710.94] 77.00000 1694 ._00] 39.00000 858.00
PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 | | |
IN. | | |
0066 622-05644 4.000 EACH | 378.75000 1515.00] 375.00000 1500.00] 199.00000 796.00
PLANT, DECIDUOUS TREE, MULTI-STEM, OVER | | |
48 TO 72 IN. I I |
0067 622-05649 40.000 EACH | 499.95000 19998.00] 495.00000 19800.00] 295.00000 11800.00
PLANT, DECIDUOUS TREE, SINGLE STEM, | | |
OVER 1.25 TO 2 IN. | I |
0068 622-05650 23.000 EACH | 505.00000 11615.00] 500.00000 11500.00] 350.00000 8050.00
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 2 TO 2.5 IN. I I |
0069 622-05653 1454 000 EACH | 5.07000 7371.78] 5.02000 7299.08| 1.50000 2181.00
PLANT, GROUND COVER I | |
0070 622-05654 422.000 EACH | 16.26000 6861.72| 16.10000 6794.20] 12.95000 5464.90
PLANT, PERENNIAL I I |
0071 701-51145 240.000 LFT | 30.30000 7272.00] 68.00000 16320.00] 20.00000 4800.00
| | |

PILES, TIMBER, FURNISHED TREATED



CALL ORDER : 200

LETTING DATE : 05/02/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28881-A

: LAPORTE DISTRICT

ROUTE :

COUNTIES : LAKE

DATE :
PAGE :

11/01/07
200 -6

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0072 701-51150 240.000
PILES, TIMBER, DRIVEN TREATED

0073 702-51010 1.700
CONCRETE, B, ABOVE FOOTINGS

0074 702-93722 50.100
CONCRETE, C

0075 703-51030 4346.000
REINFORCING STEEL

0076 704-04850 54.000
CONCRETE (CONCRETE BAND, 12 IN.)

0077 704-04850 34.300
CONCRETE (CONCRETE BAND, 6 IN.)

0078 711-04121 32.000

ANCHOR BOLT, AB1
0079 712-04676
BOARDWALK , FLOATING DOCK

0080 715-05149 242 .000
PIPE, TYPE 2, CIRCULAR, 12 IN.
0081 715-05152 627.000
PIPE, TYPE 2, CIRCULAR, 18 IN.
0082 715-05422 47.000
PIPE, SLOTTED DRAIN, 12 IN.

0083 715-46010 1.000
PIPE END SECTION, 18 IN.

0084 715-46020 1.000
PIPE END SECTION, 24 IN.

0085 720-44000 2.000
CASTING, ADJUST TO GRADE

0086 720-45030 2.000
INLET, E7

0087 720-45410 2.000
MANHOLE, C4

0088 720-90984 2.000
MANHOLE, C2

0089 720-98174 3.000
INLET, B15

0090 720-98555 3.000
INLET, C15

0091 731-93947 880.000

LEVELING PAD, CONCRETE

LBS

SYS

SYS

EACH

LUMP

LFT

LFT

LFT

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LFT

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

( 1 ) 35-1035122 |
GARIUP CONSTRUCTION CO. INC |
|

UNIT PR

40.

1010.

1010.

121.

181.

30.

64890.

35.

42.

101.

404.

606.

303.

1515.

3030.

3030.

2323.

2323.

25.

ICE

-52000

20000

80000

30000

00000

35000

42000

00000

00000

00000

00000

00000

00000

00000

00000

00000

25000

( 2 ) 35-1339168 I
LAPORTE CONSTRUCTION CO |

AMOUNT| UNIT PRICE AMOUNT:
9696.00] 92.00000 22080.00]
1717.00’ 1500.00000 2550 oo=
50601.00I 2300.00000 115230.00}
eeos.gzl 2.00000 8692.00:
6544.80I 270.41000 14602.14:
6235.74I 374.94000 12860.44:
969.60I 49.38000 1580.16:
64890.00I 50000 .00000 soooo.ooi
8554.70I 34.63000 8380.46:
26597.34I 37.90000 23763.30:
4747.00I 152.16000 7151.52}
404.00’ 752.07000 752.o7=
eoe.ool 779.07000 779.o7=
eoe.ooi 783.69000 1567.38:
3030.00I 509137000 10182.74:
eoeo.ool 5078.37000 10156.74:
eoeo.ool 5279.37000 10558.74:
6969.00I 5637.36000 16912.08:
6969.00I 5637.36000 16912.08:
zzzzo_ooi 31.28000 27526.40i

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE
____________________________ e

70.

2000.

2500.

400.

400.

60.

75000.

60.

70.

175.

600.

750.

600.

1600.

3000.

3000.

1600.

1600.

20.

-00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

125250.

13038.

21600.

13720.

1920.

75000.

14520.

43890.

8225.

600.

750.

1200.

3200.

6000.

6000.

4800.

4800.

17600.

T

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER : 200

LETTING DATE : 05/02/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

R -28881-A

ROUTE :

COUNTIES : LAKE

DATE :
PAGE :

11/01/07
200 -7

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0092 732-08419 72.000
MODULAR BLOCK WALL

0093 732-08420 673.000

MODULAR BLOCK WALL WITH GROUND
REINFORCEMENT

0094 732-08421 745.000
MODULAR BLOCK WALL ERECTION

0095 801-04308 2.000
ROAD CLOSURE SIGN ASSEMBLY

0096 801-06640 14.000

CONSTRUCTION SIGN, A
0097 801-06775
MAINTAINING TRAFFIC

0098 801-07119 5.000
BARRICADE, 111-B

0100 802-04314 1.000
SIGN (INTERPRETIVE)

0101 802-04314 1.000
SIGN (ORNAMENTAL DO NOT ENTER)
0102 802-04314 3.000

SIGN (ORNAMENTAL HANDICAP PARKING)
0103 802-04314 2.000
SIGN (ORNAMENTAL PEDESTRIAN STOP)
0104 802-04314 1.000
SIGN (ORNAMENTAL VEHICULAR STOP)
0105 805-94069 665.000
CONDUIT, STEEL, GALVANIZED, 1 IN.
0106 805-96014 456.000

SAW CUT, FULL DEPTH

0107 805-96197 3503.000
WIRE, AWG, MTW, THHW, THWN, AWM,
GASOLINE AND OIL RESISTANT, NO 10
COPPER STRANDED, 1/C

0108 807-02191 2.000
HANDHOLE, LIGHTING

0111 807-03972 2200.000
CONDUIT, PVC, 1 IN., SCHEDULE 40,
ELECTRIC

0113 807-86810 2.000
SERVICE POINT, 11

SYS

EACH

EACH

LUMP

LFT

EACH

EACH

EACH

EACH

EACH

LFT

LFT

LFT

EACH

LFT
FOR

EACH

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

( 1 ) 35-1035122
GARIUP CONSTRUCTION CO.

UNIT PR

85.

85.

149.

1010.

111.

21000.

101.

1338.

434.

629.

484 .

686.

441.

3684.

ICE

00000

00000

10000

00000

00000

25000

30000

23000

80000

80000

.85000

-05000

.82000

37000

.51000

48000

IC 2 ) 35-1339168 I
INC |LAPORTE CONSTRUCTION CO |

| |
AMOUNT| UNIT PRICE AMOUNT|
6177.60] 49.16000 3539.52]
| |
57743.40]| 78.04000 52520.92|
| |

| |
111005.00] 231.89000 172758.05]
| |
2020.00] 291.00000 582.00]
| |
155540 122.00000 1708.00]|
| |
21000.00]  2633.00000 2633.00]
| |
505.00] 63.74000 318.70]
| |
1338.25] 1325.00000 1325.00]
| |
434.30] 430.00000 430.00]
| |
1887.69] 623.00000 1869.00]
| |
969.60] 480.00000 960.00]
| |
686.80] 680.00000 680.00]
| |

4555 _25] 6.78000 4508.70]
| |
2302.80] 4.93000 2248.08|
| |
2872.46| 0.81000 2837.43]
| |

| |

| |
882.74| 437.00000 874.00]
| |
9922.00] 4.47000 9834.00]
| |

| |
7368.96]  3648.00000 7296.00]
| |

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE
____________________________ e

90.

130.

220.

291.

122.

25000.

63.

850.

850.

850.

850.

850.

515.

2600.

00000

00000

00000

00000

74000

00000

00000

00000

00000

00000

.00000

-00000

. 75000

00000

-00000

00000

AMOUN

163900.

582.

1708.

25000.

318.

850.

850.

2550.

1700.

850.

5320.

2736.

2627.

1030.

4400.

5200.

T

.00

.00

00

00

00

00

70

00

00

00

00

00

00

00

25

00

00

00



LIGHT POLE , W/BASE 25" HIGH ALUMINUM,
TYPE D

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 200 -8
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 200 CONTRACT ID : R -28881-A COUNTIES : LAKE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1035122 IC 2 ) 35-1339168 IC 3 ) 35-0918397
IGARIUP CONSTRUCTION CO. INC |LAPORTE CONSTRUCTION CO IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0114 807-95709 2.000 EACH | 17.17000 34.34] 17.00000 34.00] 25.00000 50.00
PHOTOCELLS | | |
0115 808-06713 2563.800 LFT | 2.02000 5178.88]| 0.29000 743.50] 0.29000 743.50
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0116 808-06714 98.650 LFT | 2.02000 199.27] 0.29000 28.61] 0.29000 28.61
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0117 808-06726 12.000 LFT | 10.10000 121.20] 7.03000 84.36] 7.03000 84.36
TRANSVERSE MARKINGS, PAINT, STOP LINE, | | |
24 IN. I I |
0118 808-97664 3.000 EACH | 378.75000 1136.25] 129.00000 387.00] 129.00000 387.00
PAVEMENT MESSAGE MARKINGS THERMOPLASTIC | I |
HANDICAP SYMBOL I | |
0119 202-01261 6.000 EACH | 1010.00000 6060.00] 500.00000 3000.00] 1000.00000 6000.00
TESTING FOR ASBESTOS I I |
0120 202-05858 10.000 CFT | 202.00000 2020.00] 500.00000 5000.00] 500.00000 5000.00
REGULATED ASBESTOS CONTAINING MATERIALS | | |
REMOVE I I |
0121 621-01004 1.000 EACH | 328.25000 328.25] 325.00000 325.00] 300.00000 300.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I | |
0122 807-04779 25.000 EACH | 362.59000 9064.75| 359.00000 8975.00] 210.00000 5250.00
CONCRETE FOUNDATION WITH GROUNDING , | | |
16" X 4° | | |
0123 807-04779 34.000 EACH | 444 40000 15109.60] 440.00000 14960.00] 535.00000 18190.00
CONCRETE FOUNDATION WITH GROUNDING , I I |
24" X 6" | | |
0124 807-04654 20.000 EACH | 1770.53000 35410.60] 1753.00000 35060.00] 1785_00000 35700.00
LIGHT POLE , W/BASE, 25 HIGH ALUMINUM, | I |
TYPE C I I |
0125 807-03951 1.000 EACH | 5822.65000 5822.65| 5765.00000 5765.00]| 354500000 3545.00
LIGHT POLE, ORNAMENTAL , 16" TYPE "A" | I |
(FURNISH ONLY) I | |
0126 802-03896 1.000 EACH | 2092.72000 2092.72| 2072.00000 2072.00] 1185.00000 1185.00
BOLLARD , W/O BASE TYPE B (FURNISH ONLY | I |
0127 807-04654 1.000 EACH | 159883000 1598.83] 1583.00000 1583.00] 1560.00000 1560.00
LIGHT POLE , W/BASE, 25 HIGH ALUMINUM, | | |
TYPE C I I |
0128 807-04654 1.000 EACH | 2128.07000 2128.07] 2107.00000 2107.00] 1840.00000 1840.00
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 200 -9
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 200 CONTRACT ID : R -28881-A COUNTIES : LAKE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1035122 IC 2 ) 35-1339168 IC 3 ) 35-0918397
IGARIUP CONSTRUCTION CO. INC |LAPORTE CONSTRUCTION CO IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0129 807-04654 2.000 EACH | 2319.97000 4639.94] 2297.00000 4594.00] 2160.00000 4320.00
LIGHT POLE , W/BASE, 25" HIGH ALUMINUM, | | |
TYPE D | | |
0130 807-86910 59.000 EACH | 26.69000 1574.71] 26.43000 1559.37] 37.00000 2183.00
CONNECTOR KIT, UNFUSED I I |
0131 807-86915 59.000 EACH | 26.69000 1574.71] 26.43000 1559.37] 43.00000 2537.00
CONNECTOR KIT, FUSED | I |
0132 807-86920 177.000 EACH | 17.56000 3108.12] 17.39000 3078.03] 33.00000 5841.00
MULTIPLE COMPRESSION FITTING, I I |
NON-WATERPROOFED I I |
0133 807-86925 6.000 EACH | 29.29000 175.74] 29.00000 174.00] 49.00000 294.00
MULTIPLE COMPRESSION FITTING, I I |
WATERPROOFED I I |
0134 807-86930 118.000 EACH | 12.02000 1418.36] 11.90000 1404 .20 33.00000 3894.00
INSULATION LINK, NONWATERPROOFED I I |
0135 807-86935 3.000 EACH | 25.25000 75.75] 25.00000 75.00] 43.00000 129.00
INSULATION LINK, WATERPROOFED I I |
0136 807-03951 12.000 EACH | 6064 .04000 72768.48| 6004 .00000 72048.00] 3790.00000 45480.00
LIGHT POLE, ORNAMENTAL , W/BASE 16- I | |
TYPE "A" I | |
0137 807-04654 12.000 EACH | 123.22000 1478_64| 122.00000 1464.00] 270.00000 3240.00
LIGHT POLE , ACCESSORY, FLAG BRACKET | | |
TYPE "A" | | |
0138 802-03896 25.000 EACH | 2219.98000 55499 _50] 2198.00000 54950.00] 1335.00000 33375.00
BOLLARD , W/O BASE, TYPE "B" I I |
SECTION TOTALS I $ 2,379,730.96] $ 2,461,513.16] $ 2,823,635.84
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 2,379,730.96] $ 2,461,513.16] $ 2,823,635.84




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07

PAGE : 205 -1
VENDOR RANKING

CALL ORDER : 205 CONTRACT ID : R -28920-A COUNTIES : BROWN
LETTING DATE : 05/02/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 08/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600472
0600490
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 36-2947439 PIPE LINERS, LTD. $ 151,257.02 100.0000%
2 35-2097364 INDIANA RELINE INC $ 178,975.48 118.3254%
3 35-1817574 YARDBERRY LANDSCAPE $ 208,747.50 138.0085%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/01/07
PAGE : 205 -2

ROUTE : SR 46

CALL ORDER  : 205 CONTRACT ID : R -28920-A COUNTIES : BROWN
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 36-2947439 | 2 ) 35-2097364 IC 3 ) 35-1817574
IPIPE LINERS, LTD. | INDIANA RELINE INC | YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PIPE LINING
| | |
0001 105-06845 LUMP | 500.00000 500.00] 5000.00000 5000.00] 1000.00000 1000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 5.000 MOS | 500.00000 2500.00] 800.00000 4000.00] 2200.00000 11000.00
FIELD OFFICE, A | I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP |  17500.00000 17500.00] 5000.00000 5000.00] 9000.00000 9000.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP | 2500.00000 2500.00] 2400.00000 2400.00] 2000.00000 2000.00
CLEARING RIGHT OF WAY I | |
0007 203-51223 16.000 CYS | 65.00000 1040.00] 65.00000 1040.00] 65.00000 1040.00
EXCAVATION, WATERWAY I I |
0008 616-02320 148.000 SYS | 4.00000 592.00] 10.00000 1480.00] 5.00000 740.00
GEOTEXTILES I | |
0009 616-06405 93.000 TON | 55.00000 5115.00] 65.00000 6045.00]| 4500000 4185.00
RIPRAP, REVETMENT | | |
0010 725-06873 122.000 LFT | 314.30000 38344.60] 373.84000 45608.48]| 476.00000 58072.00
PIPE LINER, THERMOPLASTIC, 54 IN. I I |
0011 725-06875 171.000 LFT | 470.02000 80373.42] 600.00000 102600.00] 693.50000 118588.50
PIPE LINER, THERMOPLASTIC, 66 IN. | | |
0012 801-06640 8.000 EACH | 130.00000 1040.00] 200.00000 1600.00] 140.00000 1120.00
CONSTRUCTION SIGN, A I I |
0013 801-06775 LUMP | 1750.00000 1750.00] 4200.00000 4200.00] 2000.00000 2000.00
MAINTAINING TRAFFIC | | |
SECTION TOTALS | $ 151,257.02] $ 178,975.48]| $ 208,747.50
------------------------------------------ A
CONTRACT TOTALS I $ 151,257.02] $ 178,975.48] $ 208,747.50




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 225 -1
VENDOR RANKING

CALL ORDER : 225 CONTRACT ID : R -29034-A COUNTIES : CARROLL
LETTING DATE : 05/02/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 11/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 1116005
1116005
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1386990 I1SOM, JACK CONSTRUCTION CO $ 2,247,905.75 100.0000%
2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 2,392,984.06 106.4539%

3  35-0918397 RIETH RILEY CONSTRUCTION $ 2,460,746.38 109.4684%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : US 421

DATE :
PAGE :

11/01/07
225 -2

CALL ORDER : 225 CONTRACT ID : R -29034-A COUNTIES : CARROLL
LETTING DATE : 05/02/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1386990 | 2 ) 35-1917625 IC 3 ) 35-0918397
[ 1SOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  25000.00000 25000.00]  35000.00000 35000.00]  32400.00000 32400.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 12.000 MOS | 1975.00000 23700.00] 2350.00000 28200.00] 2806.10000 33673.20
FIELD OFFICE, B | I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 110000.00000 110000.00] 120000.00000 120000.00] 117935.36000 117935.36
MOBILIZATION AND DEMOBILIZATION I | |
0007 201-52370 LUMP | 8500.00000 8500.00]  50000.00000 50000.00] 52305.87000 52305.87
CLEARING RIGHT OF WAY I I |
0008 202-02240 9400.000 SYS | 7.00000 65800.00] 7.00000 65800.00] 9.99000 93906.00
PAVEMENT REMOVAL I | |
0009 202-02272 560.000 LFT | 15.00000 8400.00]| 9.00000 5040.00]| 7.45000 4172.00
PAVED SIDE DITCH, REMOVE | | |
0010 202-78515 LUMP | 1875.00000 1875.00] 3450.00000 3450.00] 1530.00000 1530.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0011 202-96133 380.000 LFT | 15.00000 5700.00] 20.00000 7600.00] 14.74000 5601.20
PIPE, REMOVE | | |
0012 203-02000 34202.000 CYS | 7.50000 256515.00| 12.00000 410424 00| 1484000 50755768
EXCAVATION, COMMON I I |
0013 205-06931 560.800 TON | 35.00000 19628.00] 55.00000 30844.00] 63.40000 3555472
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0014 205-06933 10.000 EACH | 150.00000 1500.00] 70.00000 700.00] 80.00000 800.00
TEMPORARY DITCH INLET PROTECTION I | |
0015 205-06934 17.500 TON | 450.00000 7875.00] 360.00000 6300.00] 489.30000 8562.75
TEMPORARY MULCHING I I |
0016 205-06936 60.400 TON | 75.00000 4530.00] 55_00000 3322.00] 39.22000 2368.89
TEMPORARY SEDIMENT TRAP I | |
0017 205-06937 3455.000 LFT | 1.75000 6046.25| 1.15000 3973.25] 1.36000 4698.80
TEMPORARY SILT FENCE I I |
0018 207-08263 18915.000 SYS | 11.00000 208065.00| 9.00000 170235.00] 8.71000 164749.65
| | |

SUBGRADE TREATMENT, TYPE IA



CALL ORDER : 225

LETTING DATE : 05/02/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29034-A

: LAPORTE DISTRICT

ROUTE : US 421
COUNTIES : CARROLL

DATE :
PAGE :

11/01/07
225 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0019 207-08267 945.000 SYS
SUBGRADE TREATMENT, TYPE I111A

0020 211-07454 438.000 CYS
STRUCTURE BACKFILL

0021 301-07448 2895.000 TON
COMPACTED AGGREGATE, NO. 53, BASE

0022 306-08034 5755.000 SYS
MILLING, ASPHALT, 1 1/2 IN.

0023 401-09058 1770.000 TON
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm-PWL
0024 401-09059 2417.000 TON
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0

mm-PWL

0025 401-09060 6800.000 TON
QC/QA-HMA, 2, 64, BASE, 25.0 mm-PWL

0026 402-07453 294.000 TON
HMA FOR TEMPORARY PAVEMENT

0027 406-05520 15.800 TON
ASPHALT FOR TACK COAT

0028 601-01846 1.000 EACH
GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED, 3

0029 601-02206 212.500 LFT
TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN
SPACING

0030 601-05999 1.000 EACH
CURVED TERMINAL END

0031 601-06854 3.000 EACH
GUARDRAIL, W-BEAM, NESTED

0032 601-06854 1.000 EACH
GUARDRAIL, W-BEAM, NESTED , TEMPORARY

0033 601-08434 1.000 EACH
GUARDRAIL END TREATMENT, TYPE OS, SPARE
PARTS PACKAGE, STAGE 2

0034 601-94689 4_000 EACH
GUARDRAIL END TREATMENT, OS

0035 601-97080 2.000 EACH
TEMPORARY GUARDRAIL END TREATMENT, OS

0036 601-99105 618.750 LFT

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

( 1 ) 35-1386990 |
ISOM, JACK CONSTRUCTION CO |
|

12.

15.

70.

81.

62.

99.

500.

2050.

90.

3150.

2500.

975.

2950.

2500.

20.

-50000

00000

00000

00000

00000

00000

00000

-50000

00000

00000

00000

00000

00000

00000

00000

( 2 ) 35-1917625 1C
MILESTONE CONTRACTORS, L.P. |R
|
AMOUNT| UNIT PRICE AMOUNT|
7560.00] 15.00000 14175.00]
| |
5256.00] 30.00000 13140.00]
| |
4342500 34.00000 98430.00]
| |
14387.50] 2.60000 14963.00]
| |
123900.00] 70.00000 123900.00]
| |
195777.00] 65.00000 157105.00]
| |
| |
421600.00] 55.00000 374000.00]
| |
29106.00] 110.00000 32340.00]
| |
7900.00] 400.00000 6320.00]
| |
2050.00] 1900.00000 1900.00]
| |
| |
2018.75| 12.50000 2656.25]
| |
| |
90.00] 5400000 54.00]
| |
9450.00] 2500.00000 7500.00]
| |
2500.00] 2300.00000 2300.00]
| |
975.00] 1200.00000 1200.00]
| I
11800.00] 2700.00000 10800.00]
| |
5000.00] 2300.00000 4600.00]
| |
12375.00] 19.00000 11756.25|
| |

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

14.

11.

26.

2.

59.

71.

50.

105.

339.

2210.

11.

32.

3995.

3595.

675.

2450.

1665.

16.

10000

91000

71000

00000

98000

29000

68000

50000

66000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

11510.

106164.

172307.

344624.

31017.

5366.

2210.

2337.

32.

11985.

3595.

675.

9800.

3330.

9900.

T

.50

.58

.45

00

60

93

00

00

63

00

50

00

00

00

00

00

00

00



CALL ORDER : 225

LETTING DATE : 05/02/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29034-A

: LAPORTE DISTRICT

ROUTE : US 421
COUNTIES : CARROLL

DATE :
PAGE :

11/01/07
225 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0037 610-07486 198.000 TON
HMA FOR APPROACHES, TYPE A

0038 611-06497 8.000 EACH
MAILBOX ASSEMBLY, SINGLE

0039 615-06490 35.000 EACH
RIGHT OF WAY MARKER

0040 615-06505 14.000 EACH
MONUMENT, B

0041 616-02320 3323.000 SYS
GEOTEXTILES

0042 616-05688 370.000 TON
RIPRAP, CLASS 1

0043 616-06405 90.000 TON
RIPRAP, REVETMENT

0044 616-06451 1124.000 TON
RIPRAP, UNIFORM

0045 621-01004 3.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0046 621-06545 2.000 TON
FERTILIZER

0047 621-06553 820.000 LBS
SEED MIXTURE, R

0048 621-06557 1050.000 LBS
SEED MIXTURE, T

0049 621-06565 9.700 TON
MULCHING MATERIAL

0050 621-06567 285.000 KkGAL
WATER , FOR SODDING

0051 621-06575 5070.000 SYS
SODDING, NURSERY

0052 622-52436 4.000 EACH
SIGN, DO NOT MOW OR SPRAY

0053 714-93978 77.000 LFT
CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 4 FT. X 2 FT.

0054 715-02397 2.000 EACH
SAFETY METAL END SECTION, 4:1, 36 IN.

0055 715-05019 68.000 LFT

PIPE, TYPE 1, CIRCULAR, 36 IN.

( 1 ) 35-1386990 |
ISOM, JACK CONSTRUCTION CO |
|

45.

19.

25.

800.

500.

35.

250.

1800.

45.

.00000

.00000

00000

00000

00000

00000

00000

.00000

-00000

.00000

-00000

.00000

00000

00000

00000

00000

( 2 ) 35-1917625 1C

MILESTONE CONTRACTORS, L.P. |R
|
AMOUNT|  UNIT PRICE AMOUNT]
26730.00] 165.00000 32670.00]
I |
1640.00] 180.00000 1440.00]
I |
6825.00] 150.00000 5250.00]
I |
10500.00] 500.00000 7000.00]
I |
13292.00] 2.00000 6646.00]
| |
16650.00] 58.00000 21460.00]
I |
1710.00] 27.00000 2430.00]
| |
28100.00] 28.00000 31472.00]
I |
2400.00] 630.00000 1890.00]
| |
| |
1000.00] 470.00000 940.00]
I |
6560.00] 2.35000 1927.00]
| |
7350.00] 2.25000 2362.50]
I |
4850.00] 370.00000 3589.00]
| |
285.00] 1.05000 299.25]
I |
25350.00] 2.90000 14703.00]
| |
140.00] 32.00000 128.00]
I |
19250.00] 300.00000 23100.00]
| |
I |
3600.00] 2400.00000 4800.00]
| |
3060.00] 97.00000 6596.00]
I |

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

79.

48.

56.

275.

652.

498.

10.

20.

245.

2282.

102.

-00000

.32000

68000

87000

90000

00000

00000

.43000

.70000

00000

00000

.70000

00000

27000

29000

09000

AMOUN

8694.

14355.

29481.

4398.

63955.

825.

1304.

2812.

2835.

4830.

2850.

13689.

80.

18885.

4564.

6942.

T

.30

.00

.00

00

36

60

30

60

00

00

60

00

60

00

00

00

79

58

12



TEMPORARY CHANGEABLE MESSAGE SIGN

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 225 -5
TABULATION OF BIDS
ROUTE : US 421
CALL ORDER : 225 CONTRACT ID : R -29034-A COUNTIES : CARROLL
LETTING DATE : 05/02/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
l 1 ) 35-1386990 IC 2 ) 35-1917625 l 3 ) 35-0918397
[ 1SOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 715-05169 245.000 LFT | 18.00000 4410.00] 38.00000 9310.00] 29.23000 7161.35
PIPE, TYPE 3, CIRCULAR, 15 IN. | | |
0057 715-05171 88.000 LFT | 25.00000 2200.00] 41.00000 3608.00] 56.01000 4928.88
PIPE, TYPE 3, CIRCULAR, 18 IN. | | |
0058 715-05173 121.500 LFT | 32.00000 3888.00] 49.00000 5953.50] 59.59000 7240.19
PIPE, TYPE 3, CIRCULAR, 24 IN. | | |
0059 715-26764 4.000 EACH | 5400.00000 21600.00] 7200.00000 28800.00] 5851.91000 23407.64
GRATED BOX END SECTION, Il, 10:1, 18 IN | | |
0060 715-97686 12.000 EACH | 5200.00000 62400.00] 7150.00000 85800.00] 5902.96000 7083552
GRATED BOX END SECTION, Il, 10:1, 15 IN | I |
0061 801-01851 LUMP |  50000.00000 50000.00]  32000.00000 32000.00]  42600.00000 42600.00
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS | | |
0062 801-03290 10.000 EACH | 155.00000 1550.00] 130.00000 1300.00] 125.00000 1250.00
CONSTRUCTION SIGN, C I I |
0063 801-06203 2900.000 LFT | 1.02000 2958.00] 0.80000 2320.00] 0.75000 2175.00
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0064 801-06207 23955.000 LFT | 1.09000 26110.95] 0.90000 21559.50] 0.85000 20361.75
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I I |
0065 801-06577 48.000 LFT | 9.00000 432.00] 5.30000 254.40] 5.10000 24480
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
24 IN. | | |
0066 801-06625 110.000 EACH | 125.00000 13750.00] 103.00000 11330.00] 98.00000 10780.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0067 801-06640 49.000 EACH | 160.00000 7840.00] 132.00000 6468.00] 128.00000 6272.00
CONSTRUCTION SIGN, A | | |
0068 801-06645 10.000 EACH | 65.00000 650.00]| 43.00000 430.00] 40.00000 400.00
CONSTRUCTION SIGN, B I I |
0069 801-06775 LUMP |  65000.00000 65000.00]  80000.00000 80000.00]  39843.14000 39843.14
MAINTAINING TRAFFIC | | |
0070 801-07023 6.000 EACH | 5975.00000 35850.00] 0.01000 0.06] 4135.00000 24810.00
ENERGY ABSORBING TERMINAL, CZ, TL-2 I | |
0071 801-07119 72.000 LFT | 23.00000 1656.00] 19.00000 1368.00] 18.00000 1296.00
BARRICADE, 111-B I I |
0072 801-07612 12.000 LFT | 6.00000 72.00] 4.20000 50.40] 4.00000 48.00
TEMPORARY PAVEMENT MARKING, 24 IN. I | |
0073 801-08401 950.000 LFT | 29.00000 27550.00] 38.00000 36100.00] 36.52000 34694.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0074 801-09133 3.000 EACH | 6900.00000 20700.00] 6600.00000 19800.00] 6400.00000 19200.00
| | |



CALL ORDER : 225
LETTING DATE : 05/02/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

R -29034-A

ROUTE :
COUNTIES :

US 421
CARROLL

DATE :
PAGE :

11/01/07
225 -6

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0075 801-94295 2.000 EACH
SIGNAL HEAD, RELOCATE

0076 801-97643
TEMPORARY BUZZ STRIPS

0077 802-05701 221.000 LFT
SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0078 802-05702 81.000 LFT
SIGN POST, SQUARE, 2, REINFORCED ANCHOR
BASE

0079 802-05706 176.000 LFT
SIGN POST, SQUARE, 3, UNREINFORCED
ANCHOR BASE

0080 802-76025 217.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0081 802-76035 63.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0082 802-76045 87.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.125 IN. THICKNESS

0083 805-01815 2.000 EACH
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12
FT.

1300.000 LFT

0084 805-01879 1.000 EACH
SIGNAL SERVICE, INSTALL

0085 805-02087 LUMP
TRANSPORTATION OF SALVAGEABLE SIGNAL
EQUIPMENT

0086 805-78010 1.000 EACH

CONTROLLER AND CABINET, FLASHER, SOLID
STATE , NEMA 2-CIRCUIT

0087 805-78195 6.000 EACH
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED

0088 805-78415 1.000 EACH
SPAN, CATENARY, AND TETHER
0089 805-78420 1.000 EACH

DISCONNECT HANGER

( 1 ) 35-1386990
ISOM, JACK CONSTRUCTION CO

14.

14.

20.

21.

23.

2475.

675.

500.

1300.

495.

2200.

399.

25000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

| 2 ) 35-1917625 |
IMILESTONE CONTRACTORS, L.P. |

| |
AMOUNT| UNIT PRICE AMOUNT|
1250.00] 260.00000 520.00]
| |
7475.00]| 5.00000 6500.00]
| |
3149.25] 15.00000 3315.00]
| |

| |
1178.55] 17.00000 1377.00]
| |

| |
2508.00| 15.00000 2640.00]
| |

| |
4340.00] 13.50000 2929.50]
| |

| |
1323.00] 14..40000 907.20]
| |

| |
2001.00] 19.00000 1653.00]
| |

| |
4950.00] 1900.00000 3800.00]
| |

| |
675.00] 475.00000 475.00]
| |
500.00] 52500000 525.00]
| |

| |
1300.00] 1310.00000 1310.00]
| |

| |
2970.00] 340.00000 2040.00]
| |
2200.00] 1550.00000 1550.00]
| |
399.00] 300.00000 300.00]
| |

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

464.

4.

11.

11.

11.

17.

17.

19.

1970.

426.

367.

990.

347.

1710.

287.

00000

85000

70000

90000

70000

40000

90000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

6305.

2585.

963.

2059.

3775.

1127.

1653.

3940.

426.

367.

990.

2082.

1710.

287.

T

.00

00

70

90

20

80

70

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 225 -7
TABULATION OF BIDS
ROUTE : US 421
CALL ORDER : 225 CONTRACT ID : R -29034-A COUNTIES : CARROLL
LETTING DATE : 05/02/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
l 1 ) 35-1386990 IC 2 ) 35-1917625 | 3 ) 35-0918397
[ 1SOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0090 805-78467 35.000 LFT | 3.00000 105.00] 1.90000 66.50] 2.47000 86.45
SIGNAL CABLE, 3C 8GA. | | |
0091 805-78480 120.000 LFT | 2.50000 300.00] 1.50000 180.00] 1.61000 193.20
SIGNAL CABLE, 3C 14GA. I I |
0092 805-78485 140.000 LFT | 2.95000 413.00] 1.60000 224.00] 2.25000 315.00
SIGNAL CABLE, 5C 14GA. | | |
0093 805-81032 2.000 EACH | 3800.00000 7600.00] 4200.00000 8400.00] 3400.00000 6800.00
SIGNAL STRAIN POLE, STEEL, 30 FT. I | |
0094 808-06703 10900.000 LFT | 0.40000 4360.00]| 0.31000 3379.00] 0.29000 3161.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0095 808-06716 8875.000 LFT | 0.48000 4260.00] 0.33000 2928.75| 0.32000 2840.00
LINE, REMOVE I | |
0096 808-75245 14000.000 LFT | 0.40000 5600.00]| 0.31000 4340.00] 0.29000 4060.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0097 808-75290 180.000 LFT | 6.25000 1125.00] 5.50000 990.00] 5.25000 945.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 24 IN. | I |
0098 808-75297 95.000 LFT | 6.25000 593.75] 5.50000 522.50] 5.25000 498_75
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. | | |
0099 808-75320 8.000 EACH | 115.00000 920.00] 100.00000 800.00] 95.00000 760.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0100 808-75325 4.000 EACH | 175.00000 700.00] 140.00000 560.00] 135.00000 540.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0101 808-75996 75.000 EACH | 35.00000 2625_00] 23.00000 1725.00] 21.65000 1623.75
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE | | |
0102 808-75998 110.000 EACH | 35.00000 3850.00] 33.50000 3685.00]| 31.95000 3514.50
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0103 808-92027 1725.000 LFT | 1.75000 3018.75] 1.25000 2156.25] 1.20000 2070.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. I | |
SECTION TOTALS I $ 2,247,905.75] $ 2,392,984.06] $ 2,460,746.38
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 2,247,905.75] $ 2,392,984 .06 $ 2,460,746.38




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 305 -1
VENDOR RANKING
CALL ORDER : 305 CONTRACT ID : RS-28707-A COUNTIES : FLOYD HARRISON
LETTING DATE : 05/02/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 09/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 4922002
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 1,437,278.69 100.0000%

2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 1,707,000.00 118.7661%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 305 -2
TABULATION OF BIDS

ROUTE : 111
CALL ORDER  : 305 CONTRACT ID : RS-28707-A COUNTIES : FLOYD HARRISON
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE -
IC 1 ) 35-1487672 IC 2 ) 35-2040801 1C )
IMAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR., I |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  ASPHALT RESURFACE

| | |

0001 105-07039 6.000 MOS | 2150.00000 12900.00] 1250.00000 7500.00]
FIELD OFFICE, B I I |
0002 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP |  50000.00000 50000.00] 85350.00000 85350.00]
MOBILIZATION AND DEMOBILIZATION I I |
0006 303-01180 2184.000 TON | 25.00000 54600.00] 22.00000 48048.00]|
COMPACTED AGGREGATE, NO. 53 I | |
0007 304-07491 4200.000 TON | 56.00000 235200.00] 81.00000 340200.00]
HMA PATCHING, TYPE C I I |
0008 306-08034 160842.000 SYS | 0.22000 35385.24] 0.70000 112589.40]
MILLING, ASPHALT, 1 1/2 IN. I | |
0009 306-08043 3000.000 SYS | 2.30000 6900.00] 1.35000 4050.00]
MILLING, TRANSITION | | |
0010 306-08432 7963.000 SYS | 0.55000 4379.65| 2.70000 21500.10]
MILLING, APPROACH I I |
0011 401-06264 LUMP | 3500.00000 3500.00] 3200.00000 3200.00]
PROFILOGRAPH, HMA | | |
0012 401-07328 13720.000 TON | 50.00000 686000.00| 53.00000 727160.00]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0013 402-07452 650.000 TON | 5400000 35100.00] 65.00000 42250.00]
HMA WEDGE AND LEVEL, TYPE C | | |
0014 404-05512 86291.000 SYS | 0.90000 77661.90] 0.90000 77661.90]
SEAL COAT, 3 I I |
0015 406-05520 47.000 TON | 475.00000 22325.00] 305.00000 14335.00]
ASPHALT FOR TACK COAT I I |
0016 610-07488 657.000 TON | 87.00000 57159.00] 77.00000 50589.00]
HMA FOR APPROACHES, TYPE C | | |
0017 615-06525 1.000 EACH | 330.00000 330.00] 1100.00000 1100.00]
CASTING ADJUSTED TO GRADE, MONUMENT I I |

0018 720-44000 3.000 EACH | 220.00000 660.00]| 300.00000 900.00]

| | |

CASTING, ADJUST TO GRADE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 305 -3
TABULATION OF BIDS

SNOWPLOWABLE RAISED PAVEMENT MARKER

ROUTE : 111
CALL ORDER  : 305 CONTRACT ID : RS-28707-A COUNTIES : FLOYD HARRISON
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE -
IC 1 ) 35-1487672 IC 2 ) 35-2040801 1C )
IMAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR., 1 |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0019 801-06203 8000.000 LFT | 0.35000 2800.00] 0.35000 2800.00]

TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0020 801-06207 8000.000 LFT | 0.95000 7600.00] 1.00000 8000.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0021 801-06640 33.000 EACH | 115.00000 3795.00] 115.00000 3795.00]
CONSTRUCTION SIGN, A | I |
0022 801-06775 LUMP |  72000.00000 72000.00]  89579.95000 89579.95|
MAINTAINING TRAFFIC I I |
0023 805-02503 2750.000 LFT | 0.36000 990.00] 0.36000 990.00]
CABLE, ROADWAY LOOP, 1C 14GA. I I |
0024 805-78510 275.000 LFT | 1.00000 275.00] 1.00000 275.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0025 805-78795 880.000 LFT | 7.68000 6758.40] 7.68000 6758.40]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0026 805-92951 6.000 EACH | 144.00000 864.00] 144.00000 864.00]
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0028 808-06712 5885.000 LFT | 0.10000 588.50] 0.10000 588.50]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I | |
0029 808-06713 120776.000 LFT | 0.10000 12077.60] 0.10000 12077.60]
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0030 808-06714 79210.000 LFT | 0.10000 7921.00] 0.10000 7921.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0034 808-75297 300.000 LFT | 6.00000 1800.00] 6.00000 1800.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. | | |
0035 808-75320 21.000 EACH | 100.00000 2100.00] 100.00000 2100.00]
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0036 808-75325 11.000 EACH | 150.00000 1650.00] 150.00000 1650.00]
PAVEMENT MESSAGE MARKINGS, | I |
THERMOPLASTIC, WORD (ONLY) I | |
0037 808-75340 2.000 EACH | 600.00000 1200.00] 600.00000 1200.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR I I |
0038 808-75996 822.000 EACH | 6.55000 5384.10] 3.65000 3000.30]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |

0039 808-75998 1383.000 EACH | 15.30000 21159.90] 15.15000 20952_45]

| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 305 -4
TABULATION OF BIDS
ROUTE : 111
CALL ORDER  : 305 CONTRACT ID : RS-28707-A COUNTIES : FLOYD HARRISON
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1487672 ) 35-2040801 | )
IMAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR., 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0040 808-92027 3346.000 LFT | 0.80000 2676.80] 0.80000 2676.80]
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | | |
IN. I | |
0041 808-06705 1952.000 LFT | 0.80000 1561.60] 0.80000 1561.60]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0042 808-06706 180.000 LFT | 6.00000 1080.00] 6.00000 1080.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | I |
IN. | | |
0043 808-96016 251.000 LFT | 3.00000 753.00] 3.00000 753.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 | I |
IN. I | |
0044 808-75994 14.000 EACH | 10.00000 140.00] 10.00000 140.00]
PRISMATIC REFLECTOR I I |
SECTION TOTALS | $ 1,437,278.69] $ 1,707,000.00] $
------------------------------------------ A
CONTRACT TOTALS l $ 1,437,278.69] $ 1,707,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 310 -1
VENDOR RANKING
CALL ORDER : 310 CONTRACT ID : RS-28709-A COUNTIES : JACKSON WASHINGTON
LETTING DATE : 05/02/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 07/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 1413012
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 DAVE O“MARA CONTRACTOR $ 1,295,334.05 100.0000%

2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 1,664,000.00 128.4611%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 310 -2
TABULATION OF BIDS

ROUTE : 135
CALL ORDER : 310 CONTRACT ID : RS-28709-A COUNTIES : JACKSON WASH INGTON
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-2040801 1C )
IDAVE O MARA CONTRACTOR |GOHMANN ASPHALT & CONSTR., 1 |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  ASPHALT RESURFACE

| | |

0001 105-06845 LUMP | 5000.00000 5000.00] 2500.00000 2500.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 100000000 6000.00] 1500.00000 9000.00]|
FIELD OFFICE, B | I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  50000.00000 50000.00]  83200.00000 83200.00]
MOBILIZATION AND DEMOBILIZATION I | |
0007 303-07449 3567.000 TON | 20.00000 71340.00] 22.80000 81327.60]
COMPACTED AGGREGATE, NO. 73 I I |
0008 304-07490 500.000 TON | 85.00000 42500.00] 145.00000 72500.00]
HMA PATCHING, TYPE B I | |
0009 306-08033 202998.000 SYS | 0.25000 50749.50] 0.65000 131948.70]|
MILLING, ASPHALT, 1 IN. | | |
0010 306-08043 3000.000 SYS | 0.25000 750.00] 1.30000 3900.00]
MILLING, TRANSITION I I |
0011 306-08432 15406.000 SYS | 0.25000 3851.50] 1.70000 26190.20]
MILLING, APPROACH | | |
0012 401-07321 16015.000 TON | 48_00000 768720.00]| 52.90000 847193.50]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0013 402-07433 733.000 TON | 70.00000 51310.00] 59.50000 43613.50]
HMA SURFACE, TYPE B | | |
0014 402-07451 500.000 TON | 60.00000 30000.00] 63.00000 31500.00]
HMA WEDGE AND LEVEL, TYPE B I | |
0015 406-05520 57.000 TON | 300.00000 17100.00] 350.00000 19950.00]
ASPHALT FOR TACK COAT I I |
0016 610-07487 1271.000 TON | 70.00000 88970.00] 98.00000 12455800
HMA FOR APPROACHES, TYPE B | I I
0017 615-06527 7.000 EACH | 800.00000 5600.00]| 1150.00000 8050.00]
MONUMENT, SECTION CORNER I I |

0018 720-44000 3.000 EACH | 500.00000 1500.00] 300.00000 900.00]

| | |

CASTING, ADJUST TO GRADE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/01/07
PAGE : 310 -3

ROUTE : 135
CALL ORDER : 310 CONTRACT ID : RS-28709-A COUNTIES : JACKSON WASH INGTON
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-2040801 1C )
IDAVE O MARA CONTRACTOR |GOHMANN ASPHALT & CONSTR., 1 |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0019 801-06203 7568.000 LFT | 0.50000 3784.00] 0.35000 2648.80]

TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0020 801-06207 7568.000 LFT | 1.00000 7568.00] 1.00000 7568.00]|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0021 801-06640 50.000 EACH | 120.00000 6000.00] 115.00000 5750.00]
CONSTRUCTION SIGN, A | I |
0022 801-06775 LUMP |  22000.00000 22000.00] 100045.71000 100045.71]
MAINTAINING TRAFFIC I I |
0023 808-06712 9808.000 LFT | 0.11000 1078.88]| 0.14000 1373.12|
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0024 808-06713 151220.000 LFT | 0.11000 16634.20] 0.12000 18146.40]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0025 808-06714 86227.000 LFT | 0.11000 9484 .97 0.11000 9484 .97
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0026 808-75996 1768.000 EACH | 5.00000 8840.00] 4.00000 7072.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0027 808-75998 1770.000 EACH | 15.00000 26550.00] 1445000 25576.50]
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 1,295,334.05] $ 1,664,000.00] $

—————————————————————————————————————————— ey

CONTRACT TOTALS | $ 1,295,334.05] $ 1,664,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 375 -1
VENDOR RANKING
CALL ORDER : 375 CONTRACT ID : B -28836-A COUNTIES : KOSCIUSKO
LETTING DATE : 05/02/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 10/10/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 2006021
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1057237 R L MCCOY INC $ 677,956.00 100.0000%
2 35-1374866 PRIMCO, INC. $ 681,264.41 100.4880%
3 35-1339168 LAPORTE CONSTRUCTION CO $ 735,317.37 108.4609%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 375 -2
TABULATION OF BIDS
ROUTE : US 30
CALL ORDER : 375 CONTRACT ID : B -28836-A COUNTIES : KOSCIUSKO
LETTING DATE : 05/02/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1057237 IC 2 ) 35-1374866 IC 3 ) 35-1339168
IR L MCCOY INC [PRIMCO, INC. | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE DECK OVERLAY
| | |
0001 105-06845 LUMP | 3600.00000 3600.00]  17175.40000 17175.40] 454417000 4544 .17
CONSTRUCTION ENGINEERING I I |
0002 105-08520 1.000 EACH | 150.00000 150.00] 285.00000 285.00] 318.00000 318.00
CELLULAR TELEPHONE/RADIO | I |
0003 105-08521 4.000 MOS | 75.00000 300.00] 120.00000 480.00] 106.00000 424_00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0005 110-01001 LUMP |  34000.00000 34000.00]  34063.22000 34063.22]  36500.00000 36500.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP | 6500.00000 6500.00] 6812.64000 6812.64] 3411.25000 3411.25
CLEARING RIGHT OF WAY I | |
0007 202-02240 604.000 SYS | 34.00000 20536.00] 45_00000 27180.00] 28.66000 17310.64
PAVEMENT REMOVAL I I |
0008 202-02241 1493.000 LFT | 2.00000 2986.00] 2.00000 2986.00] 2.00000 2986.00
GUARDRAIL, REMOVE I | |
0009 202-02272 180.000 LFT | 20.00000 3600.00] 22.00000 3960.00] 12.81000 2305.80
PAVED SIDE DITCH, REMOVE | | |
0010 202-51328 LUMP |  80000.00000 80000.00]  29500.00000 29500.00]  72339.05000 72339.05
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0011 202-51822 654.000 SYS | 26.00000 17004.00] 31.50000 20601.00] 7.56000 4944 .24
BRIDGE DECK OVERLAY, REMOVE | | |
0012 202-94425 1.100 SYS | 700.00000 770.00] 85.00000 93.50] 508.02000 558.82
APRON, REMOVE I I |
0013 202-96133 20.000 LFT | 15.00000 300.00] 38.00000 760.00] 14.82000 296.40
PIPE, REMOVE | | |
0014 203-02000 80.000 CYS | 20.00000 1600.00] 34.00000 2720.00] 33.14000 2651.20
EXCAVATION, COMMON I | |
0015 203-02070 150.000 CYS | 15.00000 2250.00] 50.00000 7500.00] 23.41000 3511.50
BORROW I I |
0016 203-90014 13.000 STA | 500.00000 6500.00] 700.00000 9100.00] 729.48000 9483.24
LINEAR GRADING | | |
0017 302-07455 112.000 CYS | 90.00000 10080.00] 70.00000 7840.00] 61.92000 6935.04
DENSE GRADED SUBBASE I I |
0018 306-08034 440.000 SYS | 6.00000 2640.00] 7.45000 3278.00] 5.56000 244640
| | |

MILLING, ASPHALT, 1 1/2 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 375 -3
TABULATION OF BIDS
ROUTE : US 30
CALL ORDER : 375 CONTRACT ID : B -28836-A COUNTIES : KOSCIUSKO
LETTING DATE : 05/02/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1057237 IC 2 ) 35-1374866 IC 3 ) 35-1339168
IR L MCCOY INC [PRIMCO, INC. | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 406-05521 440.000 SYS | 1.00000 440.00] 1.00000 440.00] 1.00000 440.00
ASPHALT FOR TACK COAT | | |
0020 502-06329 356.000 SYS | 90.00000 32040.00] 85.00000 30260.00] 78.43000 27921.08
PCCP, 12 IN. I I |
0021 503-05310 160.000 LFT | 140.00000 22400.00] 150.00000 24000.00] 283.95000 45432 .00
TERMINAL JOINT | | |
0022 601-01522 4.000 EACH | 1875.00000 7500.00] 1875.00000 7500.00] 1875.00000 7500.00
GUARDRAIL TRANSITION TYPE TGB I | |
0023 601-94689 2.000 EACH | 2400.00000 4800.00]| 2400.00000 4800.00] 2400.00000 4800.00
GUARDRAIL END TREATMENT, 0S I I |
0024 601-94690 2.000 EACH | 4050.00000 8100.00] 4050.00000 8100.00] 4050.00000 8100.00
GUARDRAIL END TREATMENT, MS I | |
0025 601-99105 375.000 LFT | 16.20000 6075.00] 16.20000 6075.00] 16.20000 6075.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0026 601-99108 325.000 LFT | 23.75000 7718.75] 23.75000 7718.75] 23.75000 7718.75
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | | |
3 IN. SPACING I I |
0027 602-06729 12.000 EACH | 10.00000 120.00] 10.00000 120.00] 15.00000 180.00
BARRIER DELINEATOR | | |
0028 606-07484 1915.000 LFT | 1.25000 2393.75] 1.85000 3542.75] 1.25000 2393.75
MILLED HMA SHOULDER CORRUGATIONS | | |
0029 610-06259 388.000 SYS | 100.00000 38800.00] 85.00000 32980.00] 95.10000 36898.80
REINFORCED CONCRETE BRIDGE APPROACH, 12 | | |
IN. | | |
0030 610-07488 650.000 TON | 103.00000 66950.00] 102.50000 66625.00] 101.26000 65819.00
HMA FOR APPROACHES, TYPE C | | |
0031 616-02320 436.000 SYS | 3.00000 1308.00] 3.50000 1526.00] 2.25000 981.00
GEOTEXTILES I I |
0032 616-06405 308.000 TON | 30.00000 9240.00] 50.00000 15400.00] 69.26000 21332.08
RIPRAP, REVETMENT | | |
0033 621-01004 2.000 EACH | 52500000 1050.00] 525.00000 1050.00] 525.00000 1050.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING I I |
0034 621-06559 2500.000 SYS | 1.02000 2550.00] 1.02000 2550.00] 1.02000 2550.00
MULCHED SEEDING, R I I |
0035 702-51863 228.000 EACH | 23.00000 5244.00] 20.00000 4560.00] 9.59000 2186.52
FIELD DRILLED HOLE IN CONCRETE I I |
0036 703-51032 22032.000 LBS | 1.00000 22032.00] 1.50000 33048.00] 0.97000 21371.04
I I |

REINFORCING STEEL, EPOXY COATED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 375 -4
TABULATION OF BIDS
ROUTE : US 30
CALL ORDER : 375 CONTRACT ID : B -28836-A COUNTIES : KOSCIUSKO
LETTING DATE : 05/02/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1057237 IC 2 ) 35-1374866 IC 3 ) 35-1339168
IR L MCCOY INC [PRIMCO, INC. | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 703-97936 128.000 EACH | 18.00000 2304.00] 27.00000 3456.00] 22.89000 2929.92
THREADED TIE BAR ASSEMBLY, EPOXY COATED | | |
0038 704-51002 5.600 CYS | 3500.00000 19600.00] 1195.00000 6692.00]| 4386.14000 24562 .38
CONCRETE, C, SUPERSTRUCTURE I | I
0039 704-51106 8.000 EACH | 40.00000 320.00] 425.00000 3400.00] 196.12000 1568.96
DECK DRAIN | | |
0040 706-05732 8.000 EACH | 1500.00000 12000.00] 1000.00000 8000.00] 1898.10000 15184.80
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0041 709-51821 LUMP | 1200.00000 1200.00] 7238.60000 7238.60] 2460.00000 2460.00
SURFACE SEAL I I |
0042 715-05146 20.000 LFT | 20.00000 400.00] 53.00000 1060.00] 31.80000 636.00
PIPE, TYPE 2, CIRCULAR, 6 IN. I | |
0043 720-02412 10.000 SYS | 100.00000 1000.00] 49.00000 490.00] 183.44000 1834.40
INLET APRON I I |
0044 722-51401 880.000 SFT | 40.00000 35200.00] 17.00000 14960.00] 52_00000 45760.00
BRIDGE DECK PATCHING, FULL DEPTH I | |
0045 722-51842 654.000 SYS | 92.00000 60168.00] 85.00000 55590.00] 105.08000 68722.32
BRIDGE DECK OVERLAY I I |
0046 722-51846 8.400 CYS | 330.00000 2772.00] 400.00000 3360.00] 400.00000 3360.00
BRIDGE DECK OVERLAY, ADDITIONAL I | |
0047 722-51852 880.000 SFT | 32.00000 28160.00] 15.00000 13200.00] 32.87000 28925.60
BRIDGE DECK PATCHING, PARTIAL DEPTH | | |
0048 722-60824 632.000 SYS | 2.00000 1264.00] 15.55000 9827.60]| 8.60000 5435.20
SURFACE MILLING I I |
0049 801-04308 3.000 EACH | 225.00000 675.00] 225.00000 675.00] 225.00000 675.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0050 801-06203 1052.000 LFT | 0.60000 631.20] 0.60000 631.20] 0.19000 199.88
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0051 801-06207 7204.000 LFT | 1.05000 7564.20] 1.05000 7564.20] 0.97000 6987.88
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I I |
0052 801-06640 20.000 EACH | 15400000 3080.00] 154.00000 3080.00] 132.00000 2640.00
CONSTRUCTION SIGN, A I I |
0053 801-06645 2.000 EACH | 120.00000 240.00] 120.00000 240.00] 4500000 90.00
CONSTRUCTION SIGN, B I I |
0054 801-06710 180.000 DAY | 10.00000 1800.00] 10.00000 1800.00] 11.50000 2070.00
FLASHING ARROW SIGN I I |
0055 801-06775 LUMP |  17000.00000 17000.00]  63749.45000 63749.45|  17849.78000 17849.78
I I |

MAINTAINING TRAFFIC



CALL ORDER : 375
LETTING DATE :

SET-ASIDE :

05/02/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: FT. WAYNE DISTRICT

B -28836-A

DATE :
PAGE :

ROUTE :
COUNTIES :

us 30
KOSCIUSKO

11/01/07

375 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0056 801-07024 2.000

ENERGY ABSORBING TERMINAL, CZ, TL-3

0057 801-07118 12.000
BARRICADE, 111-A

0058 801-07119 72.000
BARRICADE, 111-B

0059 801-08401 560.000

TEMPORARY TRAFFIC BARRIER, TYPE 2

0060 801-08508 600.000
TEMPORARY TRAFFIC BARRIER, TYPE 2,
ANCHORED

0061 808-03002 460.000
LINE, EPOXY, BROKEN, WHITE, 4 IN.

0062 808-03631 1360.000
LINE, EPOXY, SOLID, WHITE, 4 IN.

0063 808-03632 1150.000
LINE, EPOXY, SOLID, YELLOW, 4 IN.

0064 808-06716 2322.000
LINE, REMOVE

0065 808-75996 10.000

SNOWPLOWABLE
REMOVE

0066 808-75998 10.000

SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION TOTALS

CONTRACT TOTALS

EACH

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

EACH

RAISED PAVEMENT MARKER,

EACH

N CO

AMOUNT

972.
21560.

29100.

414.
1224.
2300.

789.

2290.

550.

735,317.

IC 1 ) 35-1057237 | 2 ) 35-1374866 1C 3 ) 35-1339168
IR L MCCOY INC [PRIMCO, INC. | LAPORTE CONSTRUCTI0
| | |

| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE

e e e
| 5150.00000 10300.00] 5150.00000 10300.00] 5150.00000

| | |

| 8.65000 103.80] 8.65000 103.80] 17.50000

| | |

I 11.30000 813.60] 11.30000 813.60] 13.50000

| | |

| 30.00000 16800.00] 30.00000 16800.00] 38.50000

| | |

I 32.00000 19200.00] 33.00000 19800.00] 4850000

| | |

I | |

I 0.90000 414.00] 0.90000 414_00] 0.90000

| | |

I 0.90000 1224.00] 0.90000 1224_00] 0.90000

I | |

I 0.90000 1035.00] 0.90000 1035.00] 2.00000

| | |

I 0.35000 812.70] 0.35000 812.70] 0.34000

I I |

I 20.00000 200.00] 22.00000 220.00] 229.00000

| | |

| | |

| 9.60000 96.00] 9.60000 96.00] 55.00000

| | |

I $ 677,956.00] $ 681,264.41] $
e~ e e
I $ 677,956.00] $ 681,264 .41] $

.00

.00

00

00

00

00

00

00

48

00

00

37

.37




INDIANA DEPARTMENT OF TRANSPORTATION

CALL ORDER : 390
LETTING DATE : 05/02/07 10:00 AM DISTRICT
CONTRACT TIME

CONTRACT DESCRIPTION :

SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1339168 LAPORTE CONSTRUCTION CO
2 32-0154474 JCI BRIDGE GROUP INC

CONTRACT ID

DATE : 11/01/07
PAGE : 390 -1
VENDOR RANKING
- B -29092-A COUNTIES : ELKHART
62
: 10/12/07 COMPLETION DATE
PROJECT(S) : 1652018
1652018
TOTAL % OVER
BID LOW BID
$ 963,824.61 100.0000%

$ 1,026,676.39 106.5211%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 390 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 390 CONTRACT ID : B -29092-A COUNTIES : ELKHART
LETTING DATE : 05/02/07 10:00 AM DISTRICT - FT. WAYNE DISTRICT
SET-ASIDE :
1C 1 ) 35-1339168 | 2 ) 32-0154474 1C )
| LAPORTE CONSTRUCTION CO |]ICI BRIDGE GROUP INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001 Initial Group
| | |
0001 105-06845 LUMP | 5331.32000 5331.32] 7000.00000 7000.00]
CONSTRUCTION ENGINEERING | | |
0002 105-07039 6.000 MOS | 2771.50000 16629.00] 3800.00000 22800.00]
FIELD OFFICE, B | | |
0003 105-08520 1.000 EACH | 371.00000 371.00] 200.00000 200.00]
CELLULAR TELEPHONE/RADIO | | |
0004 105-08521 6.000 MOS | 159.00000 954.00] 100.00000 600.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES | | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0008 110-01001 LUMP | 48000.00000 48000.00] 52000.00000 52000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0009 202-02240 397.000 SYS | 28.11000 11159.67] 20.00000 7940.00]
PAVEMENT REMOVAL | | |
0010 202-02241 350.000 LFT | 4.50000 1575.00] 4._.50000 1575.00]
GUARDRAIL, REMOVE | | |
0011 202-51328 LUMP | 169026.62000 169026.62] 122000.00000 122000.00]
PRESENT STRUCTURE, REMOVE PORTIONS | | |
0012 202-74095 1.000 EACH | 720.00000 720.00] 720.00000 720.00]
BRIDGE BRACKET ASSEMBLY, REMOVE | | |
0013 202-82067 2.000 EACH | 265.00000 530.00] 265.00000 530.00]
SIGN CIRCUITRY, BRIDGE BRACKET, REMOVE | | |
0014 202-82069 LUMP | 265.00000 265.00] 265.00000 265.00]
UNDERPASS CIRCUITRY, REMOVE | | |
0015 203-02000 108.000 CYS | 27.15000 2932.20] 25.00000 2700.00]
EXCAVATION, COMMON | | |
0016 211-06467 21.500 CYS | 131.95000 2836.93] 65.00000 1397 .50]
AGGREGATE FOR END BENT BACKFILL | | |
0017 211-07454 39.000 CYS | 88.99000 3470.61] 32.00000 1248.00]
| | |

STRUCTURE BACKFILL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 390 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 390 CONTRACT ID : B -29092-A COUNTIES : ELKHART
LETTING DATE : 05/02/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1339168 l 2 ) 32-0154474 | )
| LAPORTE CONSTRUCTION CO |JC1 BRIDGE GROUP INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 213-04324 10.000 CYS | 166.84000 1668.40] 175.00000 1750.00]
FLOWABLE FILL | | |
0019 302-07455 63.500 CYS | 72.11000 4578.99| 65.00000 4127.50]
DENSE GRADED SUBBASE I | |
0020 306-08043 471.200 SYS | 5.99000 2822 .49 10.00000 4712.00]
MILLING, TRANSITION | | |
0021 402-07433 9.000 TON | 350.00000 3150.00] 350.00000 3150.00]
HMA SURFACE, TYPE B I | |
0022 406-05521 2214.000 SYS | 0.06000 132.84] 0.06000 132.84]
ASPHALT FOR TACK COAT I I |
0023 601-01522 4.000 EACH | 2075.00000 8300.00] 2075.00000 8300.00]
GUARDRAIL TRANSITION TYPE TGB I | |
0025 601-05399 LUMP | 650.00000 650.00] 650.00000 650.00]
GUARDRAIL , PROTECTION ANGLE ,REMOVE I I |
AND RESET I I |
0026 601-05999 1.000 EACH | 60.00000 60.00] 60.00000 60.00]
CURVED TERMINAL END I I |
0027 601-06233 2.000 EACH | 8700.00000 17400.00] 8700.00000 17400.00]
IMPACT ATTENUATOR, ED, W1, TL-3 I | |
0028 601-94689 1.000 EACH | 2675.00000 2675.00] 2675.00000 2675.00]
GUARDRAIL END TREATMENT, 0S | | |
0029 601-99105 359.000 LFT | 19.25000 6910.75] 19.25000 6910.75|
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0030 601-99132 4.000 EACH | 65.00000 260.00] 65.00000 260.00]
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | I |
SPACING | | |
0031 602-06729 16.000 EACH | 10.00000 160.00] 9.00000 144.00]
BARRIER DELINEATOR I I |
0032 603-06045 40.000 LFT | 48.00000 1920.00] 48.00000 1920.00]
FENCE, CHAIN LINK, 48 IN. | | |
0033 603-06065 70.000 LFT | 19.00000 1330.00] 19.00000 1330.00]
FENCE, CHAIN LINK, RESET I | |
0034 609-06259 396.000 SYS | 93.51000 37029.96] 93.00000 36828.00]
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. I | |
0035 610-07488 241.000 TON | 32.00000 7712.00] 32.00000 7712.00]
HMA FOR APPROACHES, TYPE C I I |
0036 616-02320 115.000 SYS | 8.55000 983.25] 4.00000 460.00]
I I |

GEOTEXTILES



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 390 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 390 CONTRACT ID : B -29092-A COUNTIES : ELKHART
LETTING DATE : 05/02/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1339168 l 2 ) 32-0154474 | )
| LAPORTE CONSTRUCTION CO | BRIDGE GROUP INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 616-51367 4.000 SYS | 370.66000 1482_64] 80.00000 320.00]
SLOPEWALL, CONCRETE, 4 IN. | | |
0038 616-93772 4.000 EACH | 297.49000 1189.96] 150.00000 600.00]
INSPECTION HOLE I I |
0039 619-98427 10.000 EACH | 526.91000 5269.10] 100.00000 1000.00]
CLEAN DRAINS | | |
0040 621-01004 3.000 EACH | 325.00000 975.00] 325.00000 975.00]
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0041 621-06560 1062.000 SYS | 1.28000 1359.36] 1.28000 135936
MULCHED SEEDING, U I I |
0042 702-51005 33.100 CYS | 899.04000 29758.22] 700.00000 23170.00]
CONCRETE, A, SUBSTRUCTURE I I |
0043 702-51863 1116.000 EACH | 10.30000 11494.80] 14.00000 15624.00]
FIELD DRILLED HOLE IN CONCRETE I I |
0044 702-93722 17.700 CYS | 493.09000 8727.69] 400.00000 7080.00]
CONCRETE, C I I |
0045 703-51032 40352.000 LBS | 0.95000 38334.40] 1.25000 50440.00]
REINFORCING STEEL, EPOXY COATED I | |
0046 704-51002 136.000 CYS | 497.64000 67679.04] 500.00000 68000.00]
CONCRETE, C, SUPERSTRUCTURE | | |
0047 706-51020 13.000 CYS | 1016.37000 13212.81] 1200.00000 15600.00]
CONCRETE, C, RAILING | | |
0048 708-51814 168.000 SFT | 16.87000 2834.16] 12.00000 2016.00]
WELDED STEEL WIRE FABRIC I I |
0049 709-51821 LUMP | 6500.00000 6500.00] 7000.00000 7000.00]
SURFACE SEAL | | |
0050 710-51870 41.000 SFT | 100.00000 4100.00] 175.00000 7175.00]
REPOINTING MASONRY IN STRUCTURES I I |
0051 711-51035 1837.000 LBS | 3.54000 6502.98| 11.00000 20207.00]
STRUCTURAL STEEL | I |
0052 715-05149 104.000 LFT | 35.22000 3662.88]| 4200000 4368.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0053 720-98174 2.000 EACH | 224418000 4488 .36| 2500.00000 5000.00]|
INLET, B15 I I |
0054 720-98555 2.000 EACH | 224418000 4488.36| 2500.00000 5000.00]
INLET, C15 I I |
0055 722-51401 1928.000 SFT | 18.00000 34704.00] 4200000 80976.00]
I I |

BRIDGE DECK PATCHING, FULL DEPTH



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 390 -5
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 390 CONTRACT ID : B -29092-A COUNTIES : ELKHART
LETTING DATE : 05/02/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1339168 l 2 ) 32-0154474 | )
| LAPORTE CONSTRUCTION CO |JC1 BRIDGE GROUP INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 722-51842 1428.000 SYS | 60.20000 85965.60] 80.00000 114240.00]
BRIDGE DECK OVERLAY | | |
0057 722-51846 11.900 CYS | 400.00000 4760.00]| 400.00000 4760.00]
BRIDGE DECK OVERLAY, ADDITIONAL I I |
0058 722-51852 1928.000 SFT | 18.00000 34704.00] 18.00000 34704.00]
BRIDGE DECK PATCHING, PARTIAL DEPTH | | |
0059 722-60824 1428.000 SYS | 6.99000 9981.72] 12.00000 17136.00]
SURFACE MILLING I | |
0060 724-51925 155.000 LFT | 199.28000 30888.40] 160.00000 24800.00]
STRUCTURAL EXPANSION JOINT, SS I I |
0061 728-98377 LUMP | 2000.00000 2000.00] 2500.00000 2500.00]
MASONRY COATING I | |
0063 801-01093 4.000 EACH | 450.00000 1800.00] 450.00000 1800.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0064 801-03291 2.000 EACH | 70.00000 140.00] 70.00000 140.00]
CONSTRUCTION SIGN, D I I |
0065 801-06207 9574.000 LFT | 0.81000 7754.94| 0.81000 7754.94]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0066 801-06640 105.000 EACH | 142 .00000 14910.00] 142.00000 14910.00]
CONSTRUCTION SIGN, A | | |
0067 801-06645 7.000 EACH | 40.00000 280.00] 40.00000 280.00]
CONSTRUCTION SIGN, B I I |
0068 801-06710 1080.000 DAY | 12.00000 12960.00] 12.00000 12960.00]
FLASHING ARROW SIGN | | |
0069 801-06775 LUMP |  22519.56000 22519.56]  30000.00000 30000.00]
MAINTAINING TRAFFIC I I |
0070 801-07024 2.000 EACH | 6350.00000 12700.00] 6350.00000 12700.00]
ENERGY ABSORBING TERMINAL, CZ, TL-3 | | |
0071 801-07118 168.000 LFT | 19.00000 3192.00] 19.00000 3192.00]
BARRICADE, 111-A I | |
0072 801-08401 450.000 LFT | 28.17000 12676.50] 27.00000 12150.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0073 801-08508 930.000 LFT | 32.12000 29871.60] 31.00000 28830.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2, I | |
ANCHORED I I |
0074 802-02158 1.000 EACH | 750.00000 750.00] 750.00000 750.00]
I I |

SIGN, PANEL, REMOVE AND REINSTALL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 390 -6
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 390 CONTRACT ID : B -29092-A COUNTIES : ELKHART
LETTING DATE : 05/02/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1339168 IC 2 ) 32-0154474 | )
| LAPORTE CONSTRUCTION CO |JC1 BRIDGE GROUP INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0075 802-07102 1.000 EACH | 9100.00000 9100.00] 9100.00000 9100.00]
SIGN LIGHTING SYSTEM, TRACK, CANTILEVER | | |
0076 802-07159 1.000 EACH | 3650.00000 3650.00] 3650.00000 3650.00]
CANTILEVER TRAFFIC SIGN SUPPORT I | |
FOUNDATION, 11 I I |
0077 802-76140 1.000 EACH |  23200.00000 23200.00]  23200.00000 23200.00]
OVERHEAD SIGN STRUCTURE, CANTILEVER | I |
DOUBLE ARM I | |
0078 805-86900 1.000 EACH | 400.00000 400.00] 400.00000 400.00]
JUNCTION BOX I I |
0079 807-02191 1.000 EACH | 850.00000 850.00] 850.00000 850.00]
HANDHOLE, LIGHTING I | |
0080 807-06935 4.000 EACH | 24.00000 96.00] 2400000 96.00]
INSULATING LINK, WATERPROOFED I I |
0081 807-07580 100.000 LFT | 8.95000 895.00] 8.95000 895.00]
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C I I |
0082 807-82054 1.000 EACH | 3200.00000 3200.00] 3200.00000 3200.00]
UNDERPASS CIRCUIT INSTALLATION, 4 I | |
LUMINAIRES I | |
0083 807-86750 4.000 EACH | 700.00000 2800.00] 700.00000 2800.00]
LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH | | |
PRESSURE SODIUM, 150 WATT | | |
0084 807-86925 4.000 EACH | 25.00000 100.00] 25.00000 100.00]
MULTIPLE COMPRESSION FITTING, I I |
WATERPROOFED | | |
0085 807-86950 2.000 EACH | 40.00000 80.00] 40.00000 80.00]
SIGN, UNDERPASS, AND ROADWAY LIGHTING | I |
LOCATION IDENTIFICATION I I |
0086 808-03002 1280.000 LFT | 0.15000 192.00] 0.15000 192.00]
LINE, EPOXY, BROKEN, WHITE, 4 IN. | I |
0087 808-03632 4794.000 LFT | 0.15000 719.10] 0.15000 719.10]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0088 808-05534 270.000 LFT | 0.26000 70.20] 0.26000 70.20]
LINE, EPOXY, SOLID, WHITE, 8 IN. I I |
0089 808-05535 48.000 LFT | 5.65000 271.20] 5.65000 271.20]
TRANSVERSE MARKINGS, EPOXY, SOLID, I I |
WHITE, CROSSHATCH LINE, 24 IN. I I |
0090 808-06716 1584.000 LFT | 0.65000 1029.60] 0.65000 1029.60]
| | |

LINE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 390 -7
TABULATION OF BIDS

ROUTE :
CALL ORDER  : 390 CONTRACT ID : B -29092-A COUNTIES : ELKHART
LETTING DATE : 05/02/07 10:00 AM DISTRICT ~ : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1339168 IC 2 ) 32-0154474 1C )
ILAPORTE CONSTRUCTION CO ]JCI BRIDGE GROUP INC |
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0091 808-74811 30.000 LFT | 0.18000 5.40] 0.18000 5.40]
LINE, EPOXY, BROKEN, WHITE, 5 IN. | | |
0092 709-04647 LUMP |  21000.00000 21000.00]  21000.00000 21000.00]|
FIBER WRAP CONCRETE CASING SYSTEM | | |
SECTION TOTALS | $ 963,824.61| $ 1,026,676.39] $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 963,824.61] $ 1,026,676.39] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 393 -1
VENDOR RANKING
CALL ORDER : 393 CONTRACT ID : B -29119-B COUNTIES : HENDRICKS
LETTING DATE : 05/02/07 10:00 AM DISTRICT 61
CONTRACT TIME : 05/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 9932042
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1385672 FORCE CONSTRUCTION CO. INC. $ 1,752,921.05 100.0000%

2 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC $ 1,933,969.86 110.3284%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 393 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 393 CONTRACT ID : B -29119-B COUNTIES : HENDRICKS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1385672 IC 2 ) 05-0558668 | )
|FORCE CONSTRUCTION CO. INC. |WEDDLE BROTHERS HIGHWAY GROU |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW PEDESTRIAN BRIDGE
| | |
0001 105-06845 LUMP |  15300.00000 15300.00] 8625.05000 8625.05|
CONSTRUCTION ENGINEERING I I |
0002 105-07039 9.000 MOS | 1900.00000 17100.00] 3226.76000 29040.84|
FIELD OFFICE, B | I |
0003 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP |  95000.00000 95000.00]  96698.49000 96698.49]
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP |  21226.00000 21226.00]  16994.04000 16994.04]|
CLEARING RIGHT OF WAY I | |
0007 203-02000 3.000 CYS | 27.25000 81.75] 267.21000 801.63]
EXCAVATION, COMMON I I |
0008 203-02070 407.000 CYS | 18.78000 7643_46] 38.11000 15510.77]
BORROW I | |
0010 206-51220 105.000 CYS | 76.00000 7980.00] 4770000 5008.50]|
EXCAVATION, WET | | |
0011 206-51230 50.000 CYS | 52.84000 2642_00] 50.09000 2504.50]
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0012 211-07454 445.000 CYS | 38.84000 17283.80] 37.85000 16843.25]
STRUCTURE BACKFILL | | |
0013 301-07448 117.000 TON | 23.34000 2730.78] 31.49000 3684.33|
COMPACTED AGGREGATE, NO. 53, BASE I I |
0014 402-07432 28.000 TON | 103.35000 2893.80] 161.72000 4528.16]
HMA SURFACE, TYPE A | | |
0015 402-07435 37.000 TON | 83.65000 3095.05| 134.77000 4986.49]
HMA INTERMEDIATE, TYPE A I | |
0016 601-95344 730.340 LFT | 330.00000 241012.20] 328.26000 239741.41]
HANDRAIL, PEDESTRIAN I I |
0017 610-08446 184.000 SYS | 55.40000 10193.60] 96.58000 17770.72]
PCCP FOR APPROACHES, 6 IN. | I I
0018 616-02320 437.000 SYS | 3.00000 1311.00] 3.71000 1621.27]
GEOTEXTILES I I |
0019 616-05688 429.000 TON | 27.30000 11711.70] 23.33000 10008.57]
| | |

RIPRAP, CLASS 1



WIRE, NO. 2 COPPER, 3 1C , IN RIGID

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 393 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 393 CONTRACT ID : B -29119-B COUNTIES : HENDRICKS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1385672 IC 2 ) 05-0558668 1C )
|FORCE CONSTRUCTION CO. INC. |WEDDLE BROTHERS HIGHWAY GROU |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0020 621-01004 1.000 EACH | 525.00000 525.00] 506.72000 506.72]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0021 621-06560 1600.000 SYS | 1.04000 1664.00] 1.34000 2144.00]
MULCHED SEEDING, U I I |
0022 701-51195 1216.000 LFT | 53.00000 64448.00] 19.07000 23189.12|
PILE, STEEL H, HP 12 X 53 | I |
0023 701-91792 36.000 EACH | 115.00000 4140.00] 131.65000 4739.40]
PILE TIP, STEEL H I I |
0024 702-51005 76.900 CYS | 1171.90000 90119.11] 704.38000 54166.82|
CONCRETE, A, SUBSTRUCTURE I I |
0025 703-51030 8696.000 LBS | 1.37000 11913.52] 1.23000 10696.08]
REINFORCING STEEL I I |
0026 703-51032 12468.000 LBS | 1.40000 17455.20] 1.34000 16707.12]
REINFORCING STEEL, EPOXY COATED I I |
0027 704-51002 88.100 CYS | 952.00000 83871.20] 1809.21000 159391.40]
CONCRETE, C, SUPERSTRUCTURE I I |
0028 709-51821 LUMP | 1760 .00000 1760.00] 4743.78000 4743 .78]
SURFACE SEAL I | |
0029 711-04759 LUMP |  65805.00000 65805.00]  78241.68000 78241.68]|
STEEL CASTINGS | | |
0030 711-51038 LUMP | 852968.00000 852968.00] 995269.51000 995269.51]
STRUCTURAL STEEL | | |
0031 715-92037 3.000 LFT | 70.00000 210.00] 166.38000 499_14]
PIPE, PVC, 4 IN. I I |
0032 715-99020 186.500 LFT | 6.75000 1258.88| 8.37000 1561.01]
PIPE, POLYETHYLENE, 6 IN. | | |
0033 724-03855 46_.000 LFT | 175.00000 8050.00] 185.01000 8510.46|
EXPANSION JOINT, SLIDING PLATE I I |
0034 726-92406 4.000 EACH | 109800000 4392.00] 1306.03000 5224.12|
BEARING ASSEMBLY, ELASTOMERIC | I |
0035 732-08420 143.700 SYS | 109.00000 15663.30] 119.78000 17212.39]
MODULAR BLOCK WALL WITH GROUND I I |
RE INFORCEMENT I I |
0036 732-08421 143.700 SYS | 158.00000 22704.60] 89.90000 12918.63]
MODULAR BLOCK WALL ERECTION I | |
0037 805-02618 80.000 LFT | 4.80000 384.00] 11.86000 948.80]
| | |
I I |

CONDUIT IN TRENCH



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 393 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 393 CONTRACT ID : B -29119-B COUNTIES : HENDRICKS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1385672 IC 2 ) 05-0558668 1C )
|FORCE CONSTRUCTION CO. INC. |WEDDLE BROTHERS HIGHWAY GROU |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 805-02728 491.000 LFT | 11.00000 5401.00] 16.17000 7939.47]
CONDUIT, PVC, 1 IN. | | |
0039 805-06003 1.000 EACH | 1200.00000 1200.00] 776.26000 776.26]
POLE, WOOD I | |
0040 805-91703 80.000 LFT | 2400000 1920.00] 23.18000 1854._40]
CONDUIT, STEEL, GALVANIZED, 1.5 IN. | | |
0041 805-93562 201.000 LFT | 3.00000 603.00]| 3.34000 671.34]
WIRE, THW, NO. 10 COPPER IN PLASTIC I I |
DUCT, IN CONDUIT, 3 1/C , 3 1/C IN I I |
TRENCH I I |
0042 805-94821 140.000 LFT | 3.80000 532.00] 4.64000 649.60]
WIRE, THW, NO. 6 COPPER IN PLASTIC DUCT | I |
IN TRENCH, 6 1/C , 3 1/C IN TRENCH I I |
0043 807-02191 1.000 EACH | 1200.00000 1200.00] 515.35000 515.35]
HANDHOLE, LIGHTING I I |
0044 807-04443 575.000 LFT | 11.20000 6440.00] 16.17000 9297.75]
CONDUIT , PVC, 0.75 IN. I I |
0046 807-04866 8.000 EACH | 2280.00000 18240.00] 255517000 20441 .36
LUMINAIRE , TYPE F1 I | |
0047 807-06935 8.000 EACH | 24.00000 192.00] 114.28000 914.24]
INSULATING LINK, WATERPROOFED | | |
0048 807-86810 1.000 EACH | 5500.00000 5500.00] 4399.86000 4399.86]
SERVICE POINT, 11 | | |
0049 807-86910 60.000 EACH | 38.00000 2280.00] 126.14000 7568.40]
CONNECTOR KIT, UNFUSED I I |
0050 807-86925 4.000 EACH | 28.00000 112.00] 114.28000 457_12]
MULTIPLE COMPRESSION FITTING, | | |
WATERPROOFED I I |
0051 406-05520 0.090 TON | 250.00000 22.50] 1078.15000 97.03]
ASPHALT FOR TACK COAT | | |
0052 501-51112 64.000 EACH | 48_.90000 3129.60] 77.07000 4932.48]
ANCHOR BOLT I | |
0053 805-03083 140.000 LFT | 11.50000 1610.00] 17.25000 2415.00]
CONDUIT, RIGID, P.V.C., 1.50 IN. I I |
SECTION TOTALS I $ 1,752,921.05] $ 1,933,969.86] $
------------------------------------------ A
CONTRACT TOTALS I $ 1,752,921.05] $ 1,933,969.86] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 450 -1
VENDOR RANKING
CALL ORDER : 450 CONTRACT ID : M -28756-B COUNTIES : WHITE
LETTING DATE : 05/02/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 08/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 40000BS
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 669,315.85 100.0000%

2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 811,516.20 121.2456%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 450 -2
TABULATION OF BIDS

ROUTE : 18
CALL ORDER : 450 CONTRACT ID : M -28756-B COUNTIES : WHITE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :

IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 WEDGE AND LEVEL
| | |
0001 105-06845 LUMP | 5500.00000 5500.00] 6000.00000 6000.00]
CONSTRUCTION ENGINEERING I I |
0002 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | I |
0003 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  48388.37000 48388.37]  40500.00000 40500.00]
MOBILIZATION AND DEMOBILIZATION I | |
0007 202-02278 270.000 LFT | 4669000 12606.30] 26.00000 7020.00]
CURB, CONCRETE, REMOVE I I |
0008 202-52710 248.000 SYS | 88.64000 21982.72] 21.75000 5394.00]
SIDEWALK, CONCRETE, REMOVE I | |
0009 303-07449 2500.000 TON | 21.80000 54500.00] 8.50000 21250.00]
COMPACTED AGGREGATE, NO. 73 | | |
0010 304-07490 25.000 TON | 300.00000 7500.00] 395.00000 9875.00]|
HMA PATCHING, TYPE B I I |
0011 306-08034 9070.000 SYS | 1.60000 14512.00] 1.75000 15872.50]
MILLING, ASPHALT, 1 1/2 IN. | | |
0012 306-08042 47055.000 SYS | 1.09000 51289.95| 1.40000 65877.00]
MILLING, SCARIFICATION/PROFILE I I |
0013 306-08043 4150.000 SYS | 0.58000 2407.00] 2.00000 8300.00]
MILLING, TRANSITION | | |
0014 306-08432 1345.000 SYS | 5.48000 7370.60] 4.75000 6388.75|
MILLING, APPROACH I | |
0015 401-07333 825.000 TON | 95_67000 78927.75] 139.00000 114675.00]
QC/QA-HMA, 2, 76, SURFACE, 9.5 mm ,- SM | I |
0016 402-07451 4500.000 TON | 50.43000 226935.00]| 77.25000 347625.00]
HMA WEDGE AND LEVEL, TYPE B I | |
0017 406-05520 20.000 TON | 341.02000 6820.40] 490.00000 9800.00]
ASPHALT FOR TACK COAT I I |
0018 604-06070 90.000 SYS | 69.37000 6243_30] 85_.50000 7695.00]
| | |

SIDEWALK, CONCRETE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 450 -3
TABULATION OF BIDS

ROUTE : 18
CALL ORDER : 450 CONTRACT ID : M -28756-B COUNTIES : WHITE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :

( 1 ) 35-0918397
R

IC 2 ) 35-1917625
IETH RILEY CONSTRUCTION IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 604-07894 49.000 SYS | 15248000 7471.52] 175.00000 8575.00]
CURB RAMP, CONCRETE, A | | |
0020 604-07896 33.000 SYS | 167 .69000 5533.77] 145.00000 4785.00]
CURB RAMP, CONCRETE, B I I |
0021 604-07897 19.000 SYS | 258.10000 4903.90] 400.00000 7600.00]
CURB RAMP, CONCRETE, C | | |
0022 604-07901 44.000 SYS | 234.21000 1030524 325.00000 14300.00]
CURB RAMP, CONCRETE, G I I |
0023 604-07902 13.000 SYS | 312.26000 4059.38]| 250.00000 3250.00]
CURB RAMP, CONCRETE, H I I |
0024 605-06121 270.000 LFT | 48_55000 13108.50] 62.00000 16740.00]
CURB, CONCRETE, B I | |
0025 610-07487 111.000 TON | 204.37000 22685.07] 225.00000 24975.00]
HMA FOR APPROACHES, TYPE B I I |
0026 720-44000 16.000 EACH | 729.48000 11671.68] 550.00000 8800.00]
CASTING, ADJUST TO GRADE I | |
0027 801-06203 260.000 LFT | 1.24000 322.40] 2.30000 598.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0028 801-06207 2460.000 LFT | 1.23000 3025.80] 1.70000 4182.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0029 801-06640 36.000 EACH | 178.00000 6408.00] 175.00000 6300.00]
CONSTRUCTION SIGN, A | | |
0030 808-06712 4900.000 LFT | 0.16000 784.00] 0.15000 735.00]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0031 808-06713 41860.000 LFT | 0.12000 5023.20] 0.12000 5023.20]|
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0032 808-06714 12150.000 LFT | 0.14000 1701.00] 0.14000 1701.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0034 801-06775 LUMP |  27325.00000 27325.00] 37675.75000 37675.75|
MAINTAINING TRAFFIC | I |
SECTION TOTALS | $ 669,315.85| $ 811,516.20] $
------------------------------------------ A
|

CONTRACT TOTALS




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
480 CONTRACT ID : M -29386-A

05/02/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 11/16/07 COMPLETION DATE

COUNTIES :

PROJECT

LAGRANGE

(S) : 0600820

428,592.00
459,668.92
465,023.71
486,997.00

DATE
PAGE

11/01/07
480 -1

% OVER
LOW BID

100.0000%
107 .2509%
108.5003%
113.6272%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 62-1492793 AP1 CONSTRUCTION CORP.

2 35-1065659 BROOKS CONSTRUCTION COMPANY INC

3 35-1139301 E & B PAVING INC

4 35-1185040 NIBLOCK EXCAVATING INC

5 35-0918397 RIETH RILEY CONSTRUCTION

487,692.75

113.7895%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 480 -2
TABULATION OF BIDS
ROUTE : US 20
CALL ORDER  : 480 CONTRACT ID : M -29386-A COUNTIES : LAGRANGE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 62-1492793 IC 2 ) 35-1065659 IC 3 ) 35-1139301
|API CONSTRUCTION CORP. |BROOKS CONSTRUCTION COMPANY |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ROADSIDE MAINTENANCE
| | |
0001 105-08520 1.000 EACH | 149.83000 149.83] 80.00000 80.00] 50.00000 50.00
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 2.000 MOS | 100.00000 200.00] 40.00000 80.00] 40.00000 80.00
CELLULAR TELEPHONE/RADIO SERVICE | I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  21430.00000 21430.00]  22980.00000 22980.00] 6700.00000 6700.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 207-08265 18391.000 SYS | 2.15000 39540.65| 5.00000 91955.00] 5.55000 102070.05
SUBGRADE TREATMENT, TYPE 11A I | |
0008 303-01180 858.000 TON | 10.00000 8580.00] 1.00000 858.00] 21.00000 18018.00
COMPACTED AGGREGATE, NO. 53 | | |
0009 304-07493 6069.120 TON | 58.50000 355043.52] 51.80000 314380.42] 55.50000 336836.16
WIDENING WITH HMA, TYPE B | | |
0010 406-05520 6.500 TON | 100.00000 650.00] 1.00000 6.50] 1.00000 6.50
ASPHALT FOR TACK COAT I I |
0011 801-06640 22.000 EACH | 75.00000 1650.00] 75.00000 1650.00] 50.00000 1100.00
CONSTRUCTION SIGN, A | | |
0012 801-06775 LUMP | 1165 .00000 1165.00]  27136.00000 27136.00] 100.00000 100.00
MAINTAINING TRAFFIC I I |
0013 801-92448 60.000 DAY | 3.00000 180.00] 9.00000 540.00] 1.00000 60.00
CONSTRUCTION SIGNS, MOBILE | I |
SECTION TOTALS I $ 428,592.00] $ 459,668.92] $ 465,023.71
------------------------------------------ A
CONTRACT TOTALS | $ 428,592.00] $ 459,668.92] $ 465,023.71




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 480 -3
TABULATION OF BIDS
ROUTE :- US 20

CALL ORDER  : 480 CONTRACT ID : M -29386-A COUNTIES : LAGRANGE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-1185040 IC 5 ) 35-0918397 1C )
INIBLOCK EXCAVATING INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ROADSIDE MAINTENANCE
| | |
0001 105-08520 1.000 EACH | 100.00000 100.00] 210.00000 210.00]
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 2.000 MOS | 60.00000 120.00] 160.00000 320.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  17299.99000 17299.99]  15000.00000 15000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0007 207-08265 18391.000 SYS | 8.25000 151725.75] 6.75000 124139.25]
SUBGRADE TREATMENT, TYPE IIA I I |
0008 303-01180 858.000 TON | 18.00000 15444 00| 26.00000 22308.00]
COMPACTED AGGREGATE, NO. 53 I | |
0009 304-07493 6069.120 TON | 48.00000 291317.76] 50.00000 303456.00]
WIDENING WITH HMA, TYPE B | | |
0010 406-05520 6.500 TON | 1.00000 6.50] 1.00000 6.50]
ASPHALT FOR TACK COAT I | |
0011 801-06640 22.000 EACH | 75.00000 1650.00] 75.00000 1650.00]
CONSTRUCTION SIGN, A | | |
0012 801-06775 LUMP | 9150.00000 9150.00]  20000.00000 20000.00]
MAINTAINING TRAFFIC I I |
0013 801-92448 60.000 DAY | 3.00000 180.00] 10.00000 600.00]
CONSTRUCTION SIGNS, MOBILE | | |
SECTION TOTALS | $ 486,997.00| $ 487,692.75] $
------------------------------------------ A
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : VARIOUS

PROJECT(S) : 0710006

DATE
PAGE

11/01/07
483 -1

% OVER
LOW BID

CALL ORDER : 483 CONTRACT ID : M -29404-B
LETTING DATE : 05/02/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 10/26/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-2154772 COMPTON™S MOWING SERVICE INC.

$ 80,000.00

100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 483 -2
TABULATION OF BIDS

ROUTE :
CALL ORDER  : 483 CONTRACT ID : M -29404-B COUNTIES : VARIOUS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-2154772 1C ) 1C )
|COMPTON™S MOWING SERVICE INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ROADSIDE MAINTENANCE, MOWING
| | |
0001 623-02344 LUMP |  25000.00000 25000.00] |
MOWING, CYCLE NO. 1 I |
0002 623-02345 LUMP |  30000.00000 30000.00] |
MOWING, CYCLE NO. 2 | I |
0003 623-02346 LUMP |  25000.00000 25000.00] |
MOWING, CYCLE NO. 3 I I |
SECTION TOTALS | $ 80,000.00] $ | $
—————————————————————————————————————————— A
|

CONTRACT TOTALS $ 80,000.00] $ 487,692.75] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : LAKE

PROJECT(S) : 0801188

DATE
PAGE

11/01/07
550 -1

% OVER
LOW BID

CALL ORDER : 550 CONTRACT ID : T -28426-A
LETTING DATE : 05/02/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 08/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : Urban - Old Code
SET-ASIDE :
RANK VENDOR NO./NAME
1 32-0023574 PAVEMENT MARKING SYSTEM LLC

$ 137,650.00

100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 550 -2
TABULATION OF BIDS

CONTRACT TOTALS

ROUTE : 80
CALL ORDER  : 550 CONTRACT ID : T -28426-A COUNTIES : LAKE
LETTING DATE : 05/02/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 32-0023574 1C ) 1C )
|PAVEMENT MARKING SYSTEM LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  LINE, PAINT
| | |
0001 105-06845 LUMP | 1.00000 1.00] |
CONSTRUCTION ENGINEERING I I |
0002 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0003 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0004 110-01001 LUMP | 6800.00000 6800.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0005 801-06640 8.000 EACH | 106.00000 848.00] |
CONSTRUCTION SIGN, A I I |
0006 801-06710 42.000 DAY | 5.00000 210.00] |
FLASHING ARROW SIGN | | |
0007 801-06775 LUMP |  20989.25000 20989.25] |
MAINTAINING TRAFFIC I I |
0008 808-03631 2480.000 LFT | 0.70000 1736.00] |
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0009 808-03632 51040.000 LFT | 0.70000 35728.00] |
LINE, EPOXY, SOLID, YELLOW, 4 IN. | | |
0010 808-06716 52185.000 LFT | 0.60000 31311.00] |
LINE, REMOVE I I |
0011 808-74811 14125.000 LFT | 0.95000 13418.75] |
LINE, EPOXY, BROKEN, WHITE, 5 IN. | | |
0012 808-75998 708.000 EACH | 32.00000 22656.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0013 808-75994 30.000 EACH | 55.00000 1650.00] |
PRISMATIC REFLECTOR | | |
0014 808-75996 46_.000 EACH | 50.00000 2300.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
SECTION TOTALS | $ 137,650.00] $ | $
—————————————————————————————————————————— A
|

$ 137,650.00] $ 487,692.75] $




CALL ORDER
LETTING DATE

595
05/02/07 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

1D

CONTRACT TIME :

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
TM-29414-A

65
06/30/08 COMPLETION DATE

COUNTIES : VARIOUS

PROJECT(S) : 0710022

DATE
PAGE

11/01/07
595 -1

RANK VENDOR NO./NAME

1 35-1262778

MIDWESTERN ELECTRIC

$ 479,888.28

% OVER
LOW BID

100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 595 -2
TABULATION OF BIDS
ROUTE : VAR
CALL ORDER : 595 CONTRACT ID : TM-29414-A COUNTIES : VARIOUS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1262778 1C ) |
IMIDWESTERN ELECTRIC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
------------------------------------------ A
SECTION 0001  LIGHTING MAINTENANCE
| | |
0001 105-06904 1.000 EACH | 99.00000 99.00] |
PHONE (SUPERV 1SOR) I I |
0002 105-06906 12.000 MOS | 150.00000 1800.00] |
CELLULAR SERVICE(SUPERVISOR) | I |
0003 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 50.00000 50.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0007 202-01845 300.000 LFT | 1.00000 300.00] |
CONDUIT, REMOVE I | |
0008 202-86946 5.000 EACH | 25.00000 125.00] |
HANDHOLE, REMOVE | | |
0009 202-95579 4.000 EACH | 15.00000 60.00] |
SERVICE POINT, REMOVE | | |
0010 702-90915 10.000 CYS | 195.00000 1950.00] |
CONCRETE, A I I |
0011 711-95290 100.000 LFT | 5.00000 500.00] |
FIELD WELDING | | |
0012 715-04612 200.000 LFT | 1450000 2900.00] |
PIPE , STEEL, 2 IN., BORED I I |
0013 732-04994 2.000 EACH | 360.00000 720.00] |
METER BASE WITH CT BRACKET, INSTALL | I |
0014 732-04994 50.000 EACH | 50.00000 2500.00] |
METER BASE, INSTALL I I |
0015 801-06710 30.000 DAY | 30.00000 900.00] |
FLASHING ARROW SIGN I I |
0016 802-07101 1.000 EACH | 28910.00000 28910.00] |
SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS | I |
0017 803-87715 6.000 EACH | 50.00000 300.00] |
I I |

GROUND ROD WITH CONNECTOR



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
PAGE : 595 -3
TABULATION OF BIDS

CIRCUIT BREAKER

ROUTE : VAR
CALL ORDER : 595 CONTRACT ID : TM-29414-A COUNTIES : VARIOUS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE -
IC 1 ) 35-1262778 1C ) 1C )
IMIDWESTERN ELECTRIC | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0018 805-01815 4.000 EACH | 1710.00000 6840.00] |

SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. I | |
0019 805-01842 2.000 EACH | 760.00000 1520.00] |
HANDHOLE, SIGNAL I I |
0020 805-02202 2.000 EACH | 200.00000 400.00] |
SIGNAL DETECTOR HOUSING, DOUBLE | I |
0021 805-04940 20.000 EACH | 35.00000 700.00] |
MAST ARM , INSTALL I I |
0022 805-06592 500.000 LFT | 11.00000 5500.00]| |
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0023 805-78445 50.000 EACH | 300.00000 15000.00] |
SIGNAL SERVICE I I |
0024 805-78467 6525.000 LFT | 1.30000 8482 .50 |
SIGNAL CABLE, 3C 8GA. I I |
0025 805-78470 4000.000 LFT | 0.50000 2000.00] |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0026 805-78510 2000.000 LFT | 1.00000 2000.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0027 805-78785 4.000 EACH | 715.00000 2860.00] |
SIGNAL DETECTOR HOUSING | | |
0028 805-78795 2200.000 LFT | 9.00000 19800.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0029 805-86842 100.000 LFT | 2.50000 250.00] |
WIRE, AWG, MTW, THHW, THWN, AWM, I I |
GASOLINE AND OIL RESISTANT, NO 2 COPPER | | |
STRANDED, 1/C AND OIL RESISTANT | | |
0030 805-86843 5000.000 LFT | 2.25000 11250.00] |
WIRE, NO. 4 COPPER, 1C I I |
0031 805-86889 3000.000 LFT | 0.65000 1950.00] |
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | I |
COPPER , COPPER I | |
0032 805-87085 150.000 HRS | 60.00000 9000.00] |
ELECTRICIAN, STRAIGHT TIME I I |
0033 805-87640 10.000 SET | 50.00000 500.00] |
BREAKAWAY COUPLING I | |
0034 805-87746 200.000 LFT | 0.25000 50.00] |
AERIAL CABLE, TRIPLEX I I |
0035 805-87780 15.000 EACH | 45_00000 675.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
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TABULATION OF BIDS

ROUTE : VAR
CALL ORDER : 595 CONTRACT ID : TM-29414-A COUNTIES : VARIOUS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE -
IC 1 ) 35-1262778 1C ) 1C )
IMIDWESTERN ELECTRIC | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0036 805-91694 3.000 EACH | 305.00000 915.00] |

NAVIGATION LIGHT PIER , FURNISH | | |
0037 805-91694 3.000 EACH | 110.00000 330.00] |
NAVIGATION LIGHT PIER , INSTALL I I |
0038 805-91696 3.000 EACH | 300.00000 900.00] |
NAVIGATION LIGHT CENTRE CHANNEL , | | |
FURNISH | I |
0039 805-91696 3.000 EACH | 110.00000 330.00] |
NAVIGATION LIGHT CENTRE CHANNEL , I I |
INSTALL I I |
0040 805-91698 3.000 EACH | 130.00000 390.00] |
NAVIGATION LIGHT, FRESNEL LENS, 180 I I |
DEGREE SECTION , FURNISH I I |
0041 805-91698 3.000 EACH | 110.00000 330.00] |
NAVIGATION LIGHT, FRESNEL LENS, 180 I I |
DEGREE SECTION , INSTALL I | |
0042 805-91699 3.000 EACH | 135.00000 405.00] |
NAVIGATION LIGHT, FRESNEL LENS, 360 I I |
DEGREE SECTION , FURNISH I | |
0043 805-91699 3.000 EACH | 110.00000 330.00] |
NAVIGATION LIGHT, FRESNEL LENS, 360 | | |
DEGREE SECTION , INSTALL | | |
0044 805-91703 100.000 LFT | 6.00000 600.00]| |
CONDUIT, STEEL, GALVANIZED, 1.5 IN. I I |
0045 805-91706 20.000 EACH | 45.00000 900.00] |
ANCHOR BOLT, REPAIR | | |
0046 805-91710 40.000 LFT | 1.00000 40.00] |
FLEXIBLE CONDUIT, 40 mm I | |
0047 805-91711 10.000 EACH | 2.00000 20.00] |
EXPANSION FITTING, 1.5 IN. | | |
0048 805-93020 1.000 EACH | 280.00000 280.00] |
SIGNAL POLE, WOOD, 4, 50 FT. I I |
0049 805-94610 1.000 EACH | 300.00000 300.00] |
SIGNAL POLE, WOOD, 4, 40 FT. I I |
0050 805-95518 330.000 LFT | 2.00000 660.00]| |
FLEXIBLE CONDUIT, 2 IN. I | |
0051 805-95519 490.000 LFT | 1.00000 490.00] |
FLEXIBLE CONDUIT, 0.75 IN. I I |
0052 805-95520 1.000 EACH | 3.00000 3.00] |
| | |

EXPANSION FITTING, 2 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
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TABULATION OF BIDS

ROUTE : VAR
CALL ORDER : 595 CONTRACT ID : TM-29414-A COUNTIES : VARIOUS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE -
IC 1 ) 35-1262778 1C ) 1C )
IMIDWESTERN ELECTRIC | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0053 805-95521 200.000 EACH | 2.00000 400.00] |

EXPANSION FITTING, 0.75 IN. | | |
0054 805-95524 8.000 EACH | 50.00000 400.00] |
HANDHOLE COVER I | |
0055 805-95705 10.000 EACH | 500.00000 5000.00] |
BREAKAWAY ALUMINUM TRANSFORMER BASE | | |
0056 805-96188 490.000 LFT | 0.40000 196.00] |
WIRE, AWG, NO. 10 COPPER STRANDED IN I | |
DUCT, 2 1/C , 2 1/C I I |
0057 805-96189 490.000 LFT | 0.45000 220.50] |
WIRE, AWG, NO. 10 COPPER STRANDED, 2 1C | I |
0058 805-96197 1000.000 LFT | 0.65000 650.00] |
WIRE, AWG, MTW, THHW, THWN, AWM, I I |
GASOLINE AND OIL RESISTANT, NO 10 I I |
COPPER STRANDED, 1/C AND OIL RESISTANT, | I |
NO 10 COPPER I | |
0059 805-97042 1.000 EACH | 834.00000 834.00] |
SIGNAL POLE, WOOD, 5, 35 FT. I I |
0060 807-01562 20.000 EACH | 60.00000 1200.00] |
POWER DISCONNECT PLUG FOR HIGH MAST I | |
TOWER | | |
0061 807-01563 3.000 EACH | 1.00000 3.00] |
HIGH MAST TOWER LOCATING PIN, STAINLESS | | |
STEEL I I |
0062 807-01564 1.000 EACH | 1.00000 1.00] |
HIGH MAST TOWER, SMALL GEAR OF CHAIN | | |
DRIVE | | |
0063 807-02109 10.000 EACH | 75.00000 750.00] |
LUMINAIRE, SIGN, MERCURY VAPOR, WITH I I |
GLARE SHIELD, WITH VANDAL SHIELD, 250 | | |
WATT | I |
0064 807-02191 15.000 EACH | 300.00000 4500.00] |
HANDHOLE, LIGHTING I I |
0065 807-02579 3.000 EACH | 56.00000 168.00] |
MAST ARM, 15 FT. I I |
0066 807-02778 2.000 EACH | 58.00000 116.00] |
LUMINAIRE MAST ARM, 5 FT. I I |
0067 807-02780 2.000 EACH | 60.00000 120.00] |
I I |

LUMINAIRE MAST ARM, 8 FT.



LUMINAIRE UNDERPAS
PRESSURE SODIUM, 1

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
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TABULATION OF BIDS
ROUTE : VAR
CALL ORDER : 595 CONTRACT ID : TM-29414-A COUNTIES : VARIOUS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1262778 1C 1C
IMIDWESTERN ELECTRIC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT] AMOUNT
------------------------------------------ A
0068 807-02782 6.000 EACH | 70.00000 420.00] |
LUMINAIRE MAST ARM, 12 FT. | | |
0069 807-02784 2.000 EACH | 80.00000 160.00] |
LUMINAIRE MAST ARM, 20 FT. I I |
0070 807-02785 1.000 EACH | 85.00000 85.00] |
LUMINAIRE MAST ARM, 25 FT. | | |
0071 807-04652 10.000 EACH | 50.00000 500.00] |
SERVICE POINT HAND-AUTO OVERIDE SWICH | | |
0072 807-04654 3.000 EACH | 100.00000 300.00] |
LIGHT POLE , 35 FT., TRANSFORMER BASE | I |
0073 807-04654 3.000 EACH | 100.00000 300.00] |
LIGHT POLE , 36 FT., TRANSFORMER BASE | | |
0074 807-04654 3.000 EACH | 100.00000 300.00] |
LIGHT POLE , 37 FT. , TRANSFORMER BASE | I |
0075 807-04654 3.000 EACH | 100.00000 300.00] |
LIGHT POLE , 38 FT., TRANSFORMER BASE | | |
0076 807-04654 3.000 EACH | 100.00000 300.00] |
LIGHT POLE , 39 FT., TRANSFORMER BASE | I |
0077 807-04654 2.000 EACH | 100.00000 200.00] |
LIGHT POLE , 40 FT., TRANSFORMER BASE | | |
0078 807-04654 2.000 EACH | 100.00000 200.00] |
LIGHT POLE 40 FT., E.M.H., 15 FT. MAST | | |
ARM, I I [
0079 807-04962 2.000 EACH | 330.00000 660.00] |
LIGHT LAMP CHANGER, NAVIGATION I I |
0080 807-07703 1.000 EACH | 477.00000 477.00] |
HIGH MAST TOWER BREAKER | | |
0081 807-86615 50.000 EACH | 160.00000 8000.00] |
LUMINAIRE, ROADWAY, 250 WATT, HIGH I I |
PRESSURE SODIUM | | |
0082 807-86620 50.000 EACH | 160.00000 8000.00]| |
LUMINAIRE, ROADWAY, HIGH PRESSURE I | |
SODIUM, 400 WATT I I |
0083 807-86665 10.000 EACH | 200.00000 2000.00] |
LUMINAIRE, HIGH MAST, 1000 WATT, HIGH | I |
PRESSURE SODIUM | | |
0084 807-86750 10.000 EACH | 75.00000 750.00] |
| | |
I I |

S, WALL MOUNTED, HIGH
50 WATT



REPLACEMENT OF CABLE CLAMPS ON HIGHMAST
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ROUTE : VAR
CALL ORDER : 595 CONTRACT ID : TM-29414-A COUNTIES : VARIOUS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1262778 1C ) | )
IMIDWESTERN ELECTRIC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0085 807-86790 30.000 EACH | 50.00000 1500.00] |
LUMINAIRE, SIGN, MERCURY VAPOR, WITH | | |
GLARE SHIELD, 250 WATT | | |
0086 807-86805 2.000 EACH | 1450 .00000 2900.00] |
SERVICE POINT, | I I |
0087 807-86810 6.000 EACH | 2200.00000 13200.00] |
SERVICE POINT, 11 | I |
0088 807-86910 100.000 EACH | 20.00000 2000.00] |
CONNECTOR KIT, UNFUSED THUR I I |
0089 807-86915 100.000 EACH | 20.00000 2000.00] |
CONNECTOR KIT, FUSED THUR I I |
0090 807-86920 100.000 EACH | 9.00000 900.00] |
MULTIPLE COMPRESSION FITTING, I I |
NON-WATERPROOFED I I |
0091 807-86930 100.000 EACH | 9.00000 900.00] |
INSULATION LINK, NONWATERPROOFED I | |
0092 807-86950 20.000 EACH | 30.00000 600.00] |
SIGN, UNDERPASS, AND ROADWAY LIGHTING | I |
LOCATION IDENTIFICATION I | |
0093 807-86955 2.000 EACH | 20.00000 40.00] |
CABLE DUCT MARKER | | |
0094 807-87022 10136.000 MOS | 5.25000 53214.00] |
ROUTINE MAINTENANCE, LUMINAIRE, HIGH | | |
PRESSURE SODIUM, 400 WATT I I |
0095 807-87028 7344.000 MOS | 9.62000 70649.28] |
ROUTINE MAINTENANCE, LUMINAIRE, HIGH | | |
PRESSURE SODIUM, 1000 WATT | | |
0096 807-87042 2628.000 MOS | 5.25000 13797.00] |
ROUTINE MAINTENANCE, LUMINAIRE, HIGH I I |
PRESSURE SODIUM, UNDERPASS, 150 WATT | | |
0097 807-87043 648.000 MOS | 5.00000 3240.00] |
ROUTINE MAINTENANCE, LUMINAIRE, HIGH I | |
PRESSURE SODIUM, POST TOP, 150 WATT I I |
0098 807-87050 9120.000 MOS | 5.00000 45600.00] |
ROUTINE MAINTENANCE, LUMINAIRE, SIGN, | I |
250 WATT I | |
0099 807-87595 6.000 EACH | 2.00000 12.00] |
| | |
I I |

TOWER LUMINAIRE RING



WATERPROOFING OF ELECTRICAL CONNECTOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/01/07
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TABULATION OF BIDS
ROUTE : VAR
CALL ORDER : 595 CONTRACT ID : TM-29414-A COUNTIES : VARIOUS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1262778 1C ) 1C
IMIDWESTERN ELECTRIC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] AMOUNT
------------------------------------------ A
0100 807-87800 5000.000 LFT | 1.00000 5000.00] |
CABLE DUCT, INSTALL | | |
0101 807-91704 50.000 EACH | 1.00000 50.00] |
LIGHT POLE HANDHOLE COVER I I |
0102 807-91705 4.000 EACH | 70.00000 280.00] |
CONDUIT, POLYETHYLENE, REPAIR | | |
0103 807-91708 324.000 EACH | 43.00000 13932.00] |
ROUTINE MAINTENANCE, NAVIGATION LIGHT | | |
0104 807-92870 15.000 EACH | 40.00000 600.00]| |
TRANSFORMER BASE HANDHOLE COVER I I |
0105 807-93025 3.000 EACH | 160.00000 480.00] |
LUMINAIRE MAST ARM, 10 FT. I | |
0106 807-93647 5.000 EACH | 50.00000 250.00] |
LUMINAIRE POST TOP, HIGH PRESSURE I I |
SODIUM, 150 WATT I I |
0107 807-93649 2.000 EACH | 80.00000 160.00] |
SHAFT FOR POST TOP LUMINAIRE, 16 FT. M. | I |
H. | | |
0108 807-93650 6.000 SET | 350.00000 2100.00] |
FOUNDATION, ANCHOR BOLTS AND I | |
REINFORCING STEEL FOR ROADWAY LIGHT | | |
0109 807-93651 1.000 SET | 50.00000 50.00] |
FOUNDATION, ANCHOR BOLTS AND | | |
REINFORCING STEEL FOR POST TOP LIGHT I | |
0110 807-94480 30.000 EACH | 455.00000 13650.00] |
LIGHT STANDARD, INSTALL | | |
0111 807-95508 10.000 EACH | 25.00000 250.00] |
VANDAL SHIELD, LEXAN I I |
0112 807-95513 5.000 EACH | 375.00000 1875.00] |
SERVICE POINT MAIN BREAKER | | |
0113 807-95514 10.000 EACH | 10.00000 100.00] |
SERVICE POINT RISER I | |
0114 807-95515 10.000 EACH | 5.00000 50.00] |
SERVICE POINT WEATHERHEAD I I |
0115 807-95516 15.000 EACH | 355.00000 5325.00]| |
RELAY SWITCH | | |
0116 807-95522 100.000 EACH | 1.00000 100.00] |
PIPE STRAP I I |
0117 807-95523 200.000 EACH | 10.00000 2000.00] |
| | |
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ROUTE : VAR
CALL ORDER : 595 CONTRACT ID : TM-29414-A COUNTIES : VARIOUS
LETTING DATE : 05/02/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1262778 1C ) 1C
IMIDWESTERN ELECTRIC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] AMOUNT
------------------------------------------ A
0118 807-95525 2.000 EACH | 200.00000 400.00] |
LIGHTING, HIGHWAY SUPPORT, REPAIR | | |
0119 807-95709 5.000 EACH | 10.00000 50.00] |
PHOTOCELLS I I |
0120 807-96183 1.000 EACH | 100.00000 100.00] |
SHAFT FOR 30 FT. M_H., TWIN 10 FT. M.A. | | |
0121 807-96184 1.000 EACH | 100.00000 100.00] |
SHAFT FOR 30 FT. M_H. TWIN 12 FT. M.A. | | |
0122 807-96194 8244.000 MOS | 5.25000 43281.00] |
ROUTINE MAINTENANCE, LUMINAIRE, HIGH I I |
PRESSURE SODIUM, 250 WATT I I |
0123 807-96203 3.000 EACH | 150.00000 450.00] |
LIGHT POLE, HIGH MAST, TOWER SUSPENSION | I |
CABLE I I |
0124 807-96204 1.000 EACH | 2100.00000 2100.00] |
LOWERING AND RAISING OF TOWER I | |
0125 807-96236 5.000 EACH | 250.00000 1250.00] |
LIGHT POLE, HIGH MAST, TOWER POWER CABL | I |
0126 807-96868 25.000 EACH | 25.00000 625.00]| |
LUMINAIRE, INSTALL I | |
0127 807-98716 5.000 EACH | 20.00000 100.00] |
KELLUM GRIP, STAINLESS STEEL | | |
SECTION TOTALS | $ 479,888.28]| $ |
------------------------------------------ A
CONTRACT TOTALS l $ 479,888.28] $ 487,692.75]




